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COVER SHEET 
 

REQUEST FOR BIDS #25-4832 
WC-2 FLOOD CONTROL STRUCTURE REPLACEMENT 

SUMTER COUNTY, FLORIDA 
 

SUBMIT RESPONSES TO: 
SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT 
ELECTRONICALLY THROUGH WWW.DEMANDSTAR.COM. 

 

DIRECT INQUIRES TO: Ari Horowitz, Procurement Specialist 
TELEPHONE: (352) 505-2970 

Email: procurement@watermatters.org   
Posted: December 5, 2025 

 

The Southwest Florida Water Management District (District) requests bids from responsive and responsible 
bidders to furnish and deliver, if and when ordered, to the District, all required services and materials necessary 
for the WC-2 Flood Control Structure Replacement, RFB #25-4832 in Sumter County, Florida. These services 
and materials are more specifically described in this Request for Bids (RFB). The successful bidder, hereinafter 
Contractor, will deliver the required services and materials and render the required goods/services F.O.B. 
destination point to the WC-2 Flood Control Structure in Sumter County, Florida. 
 

 
NON-MANDATORY PRE-BID CONFERENCE/SITE VISIT 

 
Wednesday, December 17, 2025 

9:00 a.m. Local Time 
WC-2 Structure Access Gate #1 

182 Sumter County Rd 778 
Webster, Florida 33597 

 
It is highly recommended that Bidders use a four-wheel drive vehicle with sufficient ground 

clearance when attending the site visit, due to uneven terrain and potentially soft ground conditions. 
 

For Bidders who do not have access to such a vehicle, 
the District will provide limited seating in a District vehicle. 

 
Attachment 8 – Waiver and Release for District Vehicle Occupancy will need to be completed 

by each rider in a District vehicle. Copies will be available at the Site Visit. 
 

Bidders may also be asked to consolidate vehicles with others, as necessary. 
 
All interested parties are recommended to be represented at the Non-Mandatory Pre-Bid Conference and the 
Non-Mandatory Site Visit. The purpose of the conference is to allow potential bidders an opportunity to present 
questions to staff and obtain clarification of the requirements of the RFB and to view the site.  Because the 
District considers such a conference and site visit to be important to understanding the RFB requirements, 
representation at the pre-bid conference and the site visit is recommended to attend as a bidder. Minutes of 
the conference and site visit will not be created. The site visit will immediately follow the pre-bid conference at 
the same location. 
 

http://www.demandstar.com/
mailto:procurement@watermatters.org
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All reference documents (Maps, Technical Specifications, Drawings, etc.) are available for review and 
download in PDF format at http://www.watermatters.org/procurement and www.demandstar.com if not exempt 
per chapter 119, Florida Statutes. 
 
To receive figures marked as confidential and/or exempt reference documents as an electronic file or other 
media as the District may deem appropriate (Exempt Documents), potential bidders must have an authorized 
representative sign the District’s standard Exempt Documents Distribution Agreement (EDDA) form which is 
provided in this RFB. 
 

THE DISTRICT ONLY RECEIVES RESPONSES THROUGH DEMANDSTAR 
AT WWW.DEMANDSTAR.COM. 

 
ALL QUESTIONS MUST BE SUBMITTED IN WRITING FOR RECEIPT BY DECEMBER 29, 2025 

 
BID DUE DATE AND OPENING: JANUARY 13, 2026 AT 2:00 P.M. LOCAL TIME 

http://www.watermatters.org/procurement
http://www.demandstar.com/
http://www.demandstar.com/
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WC-2 FLOOD CONTROL STRUCTURE REPLACEMENT 
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PART I – INTRODUCTION 

1.1 INTERNET AVAILABILITY.  
 
District solicitations, reference documents (unless exempt and/or confidential),  and addenda are 
available for review and may be downloaded via the District's Procurement Website, 
http://www.watermatters.org/procurement, and DemandStar at www.demandstar.com.  

 
1.2 EXEMPT AND CONFIDENTIAL DOCUMENTS.  

 
If applicable, reference documents that are confidential and/or exempt pursuant to section 
119.071(3), Florida Statutes, shall be made available to interested individuals or entities subject to 
applicable law. Specifically, to receive figures marked as confidential and/or exempt reference 
documents as an electronic file or other media as the District may deem appropriate (Exempt 
Documents), potential bidders must have an authorized representative sign the District’s standard 
Exempt Documents Distribution Agreement (EDDA) form which is provided in this RFB. Upon the 
District’s receipt of a signed EDDA and its confirmation that the potential bidder may receive 
confidential and/or exempt documents, the potential bidder shall be provided access to the Exempt 
Documents. Potential bidders shall send a completed and signed EDDA to Procurement Services 
at Email: procurement@watermatters.org. Potential bidders are encouraged to submit signed EDDA 
as soon as possible, considering whether it wishes to review such documents prior to the mandatory 
pre-bid conference and site visit. The District will review completed, signed EDDAs on a first come, 
first served basis subject to staff availability. EDDAs received less than three business days before 
the opening date and time will not be reviewed. 
 

1.3 DEVELOPMENT COST. 
 
Development Cost is not applicable to this solicitation. 
 

1.4 AMERICANS WITH DISABILITIES ACT (ADA). 
 
The District does not discriminate upon the basis of disability. This nondiscrimination policy involves 
every aspect of the District’s functions, including access to and participation in the District’s 
programs, services or activities. Anyone requiring reasonable accommodation or would like 
information as to the existence and location of accessible services, activities, and facilities as 
provided for in the Americans with Disabilities Act, should contact the District’s Human Resources 
Office, 2379 Broad Street, Brooksville, Florida 34604-6899; telephone (352) 796-7211 or 1-800-
423-1476 (FL only); or email to ADACoordinator@WaterMatters.org. If you are hearing or speech 
impaired, please contact the agency using the Florida Relay Service, 1-800-955-8771 (TDD) or 1-
800-955-8770 (Voice). If requested, appropriate auxiliary aids and services will be provided at any 
public meeting, forum, or event of the District. In the event of a complaint, please follow the grievance 
procedure located at WaterMatters.org/ADA. 

 
1.5 CORRESPONDENCE. 

 
Unless otherwise stated or notified in writing, correspondence relating to this RFB will be sent to 
the District at the physical or email address set forth in the heading of this RFB, and to the bidder 
at the physical or email address stated on the Bid Response Form. 
 
 
 
 
 

http://www.watermatters.org/procurement
http://www.demandstar.com/
mailto:procurement@watermatters.org
https://www.swfwmd.state.fl.us/about/about-the-district/agency-statement-organization-and-operation#ADA
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1.6 QUESTIONS. 
 
All questions should be presented in writing to the Procurement Services Office at 
procurement@watermatters.org for receipt no later than the date and time listed on the cover 
sheet. Inquiries must reference the date of bid opening, bid title and number. Bidders are 
responsible for checking the websites listed in the Internet Availability section for the District’s 
responses to the questions presented. 
 

1.7 BID RECEIPT AND OPENING. 
 
The bid opening will be public, on the date and at the time specified on the Cover Sheet. It is 
bidder's responsibility to ensure its response is uploaded to the DemandStar website before due 
date and time. Bids that for any reason are not so received will not be considered. Bidders must 
submit one complete response package electronically through www.demandstar.com. 
Instructions on how to submit documents are included with this RFB. Bids that are not received in 
a timely manner will not be accepted. The DemandStar time stamp will be conclusive as to the 
timeliness of filing. THE DISTRICT HAS NO CONTROL OVER WHETHER ERROR! 
REFERENCE SOURCE NOT FOUND. IS EXPERIENCING TECHNICAL DIFFICULTIES. Bidders 
are responsible for all costs associated with the preparation of their bids. 

 
The District may make an award within 180 days after the date of the opening, during which period 
the bids shall remain firm and shall not be withdrawn. If award is not made within 180 days, the 
bids shall remain firm until either the District awards the contract or the District receives written 
notice from a bidder that its bid is withdrawn. 

 
TO MAINTAIN A SECURED SEALED PROCESS ELECTRONIC SUBMISSIONS MAY BE MADE 
ONLY THROUGH THE DEMANDSTAR PLATFORM. FAXES, EMAILS, OR HAND DELIVERY 
WILL NOT BE ACCEPTED. SOLICITATION PACKAGE DOCUMENTS MAY BE 
ELECTRONICALLY SIGNED OR SIGNATURES TRANSMITTED ELECTRONICALLY (VIA PDF, 
ETC.). ELECTRONIC SIGNATURE/TRANSMISSION SHALL BE DEEMED THE SAME AS A 
HANDWRITTEN SIGNATURE/ORIGINAL EXECUTED COPY FOR THE PURPOSES OF 
VALIDITY, ENFORCEABILITY, AND ADMISSIBILITY. 

 
The bid opening is open to the public. The bid opening will be held virtually at the date and time 
listed on the cover sheet of this RFB. Persons may listen to the opening by clicking on the “Join 
Microsoft Teams Meeting” title below. You may also click on or copy and paste the following 
Teams Link URL into your browser: 

 
To view or listen to bid opening: 

Join Microsoft Teams meeting on your computer or mobile app via 
https://bit.ly/3XGldCe 
Or call in (audio only) 

+1 786-749-6127,,922514397# United States, Miami  
Phone conference ID: 922 514 397# 

 
1.8 DELAYS, CHANGES, AND ADDENDA. 

 
The District reserves the right to delay scheduled RFB due dates if determined to be in the best 
interest of the District.  Any changes, delays, addenda or questions and answers related to this 
RFB issued by the District will be posted to the websites identified in Internet Availability section.  
Persons/firms receiving the RFB from the District’s internet website are responsible to recheck the 
websites for any changes or addenda related to this RFB. Bidders will acknowledge receipt of all 
addenda in their responses.  
 

mailto:procurement@watermatters.org
https://bit.ly/3XGldCe
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1.9 CANCELLATION. 
 
The District reserves the right to cancel the RFB prior to or after the bid opening, reject all bids, or 
cancel the Award or Intent to Award and will give notice of cancellation by posting a notice on the 
websites identified in the Internet Availability section. An Award or Intent to Award does not 
constitute a contract with the District. Thus, the District may cancel the Award or Intent to Award 
after it has been made but before a contract has been executed.  
 

1.10 BID WITHDRAWAL. 
 
Bids may be withdrawn at any time prior to the bid opening.  
 

1.11 BID SIGNATURE AND FORM. 
 
An authorized representative of the bidder must sign the Bid Response Form that will be 
electronically uploaded to DemandStar as part of the complete bid submittal.  All bids must be 
typed or printed and signed in the spaces provided on the Bid Response Form. All corrections 
made to the bid by the bidder must be initialed. 
 

1.12 CONTRACT BID AMOUNT. 
 
The total bid amount must be typed or written on the Bid Response Form and include the bid 
breakouts where indicated. The Bid Response Form will include fixed price, unit price, and/or 
allowance price pay items for the project work. The total bid amount must be stated in both words 
and figures, as indicated in the appropriate place in the Bid Response Form. In the event there is 
a discrepancy between the price written in words and the price written in figures, the former will 
govern. 
 

1.13 REJECTION OF BID. 
 

The District reserves the right to reject any and all bids, or alternative bid proposals, if applicable, 
or waive any minor irregularity or technicality in bids received. A bid which is incomplete, 
unbalanced, conditional, obscure or which contain additions not required, or irregularities of any 
kind, or which do not comply in every aspect with the RFB, may be rejected at the option of the 
District. Obvious errors in the bid may be grounds for rejection of the bid. 
 

1.14 RESPONSIVE/RESPONSIBLE. 
 
In order to be deemed responsive, the bidder must possess the license(s) as listed on the Bidder 
and Subcontractor Qualification Requirements Attachment, and be properly licensed and 
registered to do business in the State of Florida in accordance with applicable Florida Statutes at 
the time of bid submittal.  Key Work Category Subcontractors, if applicable, must possess the 
license(s) as listed on the Bidder and Subcontractor Qualification Requirements Attachment, and 
be properly licensed in the State of Florida in accordance with applicable Florida Statutes at the 
time of bid submittal. A response that does not meet all requirements of this RFB or fails to provide 
all required information, documents, or materials as provided in Part IV, may be rejected as non-
responsive. A bidder whose responses, past performance, or current status does not reflect the 
capability, integrity or reliability to fully and in good faith perform the requirements of this 
solicitation may be rejected as non-responsible. The District reserves the right to determine which 
responses meet the requirements of this solicitation, and which bidders are responsive and 
responsible. The District reserves the right before awarding the contract, to require a bidder to 
submit such evidence of its qualifications as it may deem necessary and may consider any 
evidence available to it of the financial, technical and other qualifications and abilities of a bidder 
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to perform the work in a satisfactory manner and within the time specified. The bidder is assumed 
to be familiar with all federal, state, or local laws, ordinances, rules and regulations that in any 
manner affect the work, and to abide thereby if awarded the bid. Ignorance of legal requirements 
will in no way relieve the bidder’s responsibility. Bidders must verify the qualifications and 
performance record of any and all proposed subcontractors to ensure acceptability. 
 

1.15 REFERENCES. 
 
The bidder must provide references who can verify bidder’s qualifications and past performance 
record as described in the Bidder and Subcontractor Qualification Requirements Attachment. 
 

1.16 LISTING OF SUBCONTRACTORS. 
 
If applicable, the bidder must provide a list of all its proposed Key Work Category Subcontractors 
with its bid response as required in the Bidder and Subcontractor Qualification Requirements 
attachment. If a Key Work Category Subcontractor is not properly licensed at the time of bid 
submission, the bidder shall not be responsive.  
 
If a subcontractor does not meet the requirements of this RFB as determined by the District, the 
District may either reject the bid or request the apparent successful bidder to provide a substitute 
subcontractor, without an increase in bid price that meets the requirements of this RFB. If the 
apparent successful bidder declines to make any such requested substitution, the contract will not 
be awarded to such bidder. 
 
All subcontractors of bidder shall perform as independent contractors of bidder and not as 
employees, representatives, or agents of the District. 
 

1.17 BID TABULATION AND NOTICE OF INTENT TO AWARD. 
 
The names of bidders and their prices (bid tabulations) will be announced at the bid opening and 
bid recaps (listing the names of bidders who submitted a bid in response to this RFB and their 
prices listed at time of opening) will be posted for review by interested parties on the websites 
identified in Internet Availability section, in accordance with section 255.0518, Florida Statutes. 
Bid recaps and bid tabulations will not be provided by telephone, fax, or email. Pursuant to section 
119.071(1)(b), Florida Statutes, bids received by the District are exempt from disclosure until such 
time as the District provides notice of intended decision or until after 30 days after opening the 
bids, whichever is earlier.  
 
The District will award the contract in accordance with the Basis for Award of Contract section. A 
Notice of Intent to Award will be posted for review on the websites identified in the Internet 
Availability section.  
 

1.18 PROTESTS. 
 
Any bidder who protests the specifications or decision, or intended decision, must file with the 
District a notice of protest and formal protest in compliance with chapter 28-110, Florida 
Administrative Code, and applicable provisions in section 120.57, Florida Statutes.  Failure to file 
a protest within the time prescribed in section 120.57(3), Florida Statutes, will constitute a waiver 
of proceedings under chapter 120, Florida Statutes. 
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1.19 EXECUTION OF CONTRACT. 
 
By submitting a bid, bidder agrees to all the terms and conditions of this RFB and those included 
in the Sample Agreement included in this RFB. Any changes offered by a bidder in its bid response 
will not be considered by the District. The submittal of a bid will constitute acknowledgement of all 
terms and conditions of this RFB and the District will construe the bid as though no changes were 
presented. If a bidder desires to propose a change to a term or condition of the RFB or resulting 
Agreement, bidder must submit its request under the procedure set forth in Questions section. 
The successful bidder must submit a Certificate of Insurance, Progress Schedule, and Schedule 
of Values to the District within ten days from the posting of the Notice of Intent to Award. Upon 
approval, the District will incorporate the Progress Schedule and Schedule of Values into the 
contract. The successful bidder must submit a Payment and Performance Bond within ten days 
from the issuance of the Notice of Intent to Award by the District. The Contractor will mobilize and 
commence project work within ten business days from the date indicated on the Notice to Proceed 
from the District. 

 
1.20 LAW COMPLIANCE. 

 
The Contractor will abide by and assist the District in satisfying all applicable federal, state and 
local laws, rules, regulations and guidelines, related to performance under the contract resulting 
from this RFB. The Contractor will not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, handicap, disability, marital status or national 
origin. If applicable, the Contractor will comply with the Consultants’ Competitive Negotiation Act, 
section 287.055, Florida Statutes, in the procurement of professional services required for the 
work. The Contractor shall obtain and pay for all licenses, permits and inspection fees required 
for this Project, and shall comply with all laws, ordinances, regulations and building code 
requirements applicable to the work described herein.  

 

 

PART II – GENERAL CONDITIONS 
 
2.1 DEFINITIONS. 

 
2.1.1 Affidavit: A written statement in which the signer or affiant verifies that the document is 

true. 
 

2.1.2 Agreement: A properly executed, binding written contract containing terms, conditions, 
and obligations governing the relationship between the District and the Contractor. 
(A Sample Agreement is attached to this RFB) 
 

2.1.3 And: Shall also mean "or" and the word "or" shall also mean "and" whenever the contents 
or purpose so requires. 
 

2.1.4 Bidder: An entity that submits a bid for the Project described in this RFB. 
 

2.1.5 Contractor: The entity whose bid is accepted by the District and thereafter enters into a 
formal contract with the District. 
 

2.1.6 Contract Documents: The documents integral to the Agreement resulting from this RFB, 
including the Agreement, RFB and other documents as identified in the Sample Agreement 
included in this RFB.  
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2.1.7 District: The Southwest Florida Water Management District, Brooksville, Florida. Also 
referred to as Owner. 
 

2.1.8 District Project Manager: Refers to the individual representing the District on all matters 
relating to the execution of the construction contract, acting personally or through a 
designee duly authorized in writing. 
 

2.1.9 Engineer: Refers to the design engineer and engineer of record who may act as the duly 
authorized representative of the engineer. The engineer for this Project is indicated on the 
construction plans, if applicable. 
 

2.1.10 Inspector: Refers to an authorized representative of the engineer assigned to inspect the 
work of others. 
 

2.1.11 Notice of Intent to Award: The official letter from the District announcing the successful 
bidder. Neither this Notice of Intent to Award nor the response constitutes a contract with 
the District. 
 

2.1.12 Notice To Proceed: The official letter notifying the Contractor that the contract has been 
executed and to proceed with the work specified in the Notice to Proceed. 

 
2.1.13 Notice To Procure: The official letter notifying the Contractor that the contract has been 

executed and to proceed with the procurement of materials specified in the Notice to 
Procure. 
 

2.1.14 Owner Direct Purchases: Any materials purchased by the District pursuant to the Sample 
Agreement, Owner Direct Purchase Conditions, included in this RFB. 
 

2.1.15 Person: Means and includes any individual, partnership, society, association, joint stock 
company, corporation, estate, receiver, trustee, assignee, referee, or other capacity, 
whether appointed by a court or otherwise, and any combination of individuals. 
 

2.1.16 Plans or Drawings: The official approved drawings referenced in this RFB, or exact 
reproductions thereof which show the location, character, dimensions and details of the 
work to be done and which are to be considered as a part of the Contract Documents, the 
same as though attached thereto. The words, plans and drawings are used 
interchangeably herein. 
 

2.1.17 Principal: When used in connection with the Bid Bond and the Payment and Performance 
Bond, "Principal" means the same as "Contractor." 
 

2.1.18 Reference Documents: The design and technical documents, including drawings, 
technical specifications, general requirements, etc. applicable to this RFB that are listed in 
the Reference Document Section of the Table of Contents or elsewhere in this RFB. 

 
2.1.19 Scope of Work: The specific work, improvement, or job, to which these Contract 

Documents apply as described in this RFB. 
 

2.1.20 Subcontractor: Any corporation, partnership, firm or individual who contracts with the 
Contractor with the approval of the District to perform work at or about the construction 
site, for or on behalf of the Contractor; in a manner other than or in addition to furnishing 
materials, plants or equipment. 
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2.1.21 Substantial Completion: Unless otherwise specified in this RFB, the work (or a specified 
part thereof) which has progressed to the point where, in the opinion of the Engineer, as 
evidenced by Engineer's definitive certificate of Substantial Completion, it is sufficiently 
complete, in accordance with the Contract Documents, so that the work (or specified part) 
can be utilized for the purposes for which it is intended; or if no such certificate is issued, 
when the work is complete and ready for final payment as evidenced by the Engineer's 
recommendation of final payment. The terms "substantially complete" and "substantially 
completed" as applied to all or part of the work refer to Substantial Completion thereof. 

 
2.1.22 Surety: The corporation or individual, bound by the Bid Bond, and Payment and 

Performance Bond with and for the Contractor, and who is primarily liable and engages to 
be responsible for the Contractor's acceptable performance of the work for which the 
Agreement has been made, and for its payment of all debts pertaining thereto. 

 
2.1.23 Technical Specifications: The written documentation describing the scope of work, any 

materials that are to be used, the methods of installation, and the quality of workmanship 
under this RFB. 
 

2.1.24 Work: Includes labor or materials or both, equipment, transportation, or other facilities 
necessary to complete the Project. 
 

2.2 TERM. 
 
Any resulting Agreement will be effective upon execution by both parties. All time limits for 
Milestones, if any, Substantial Completion, and Final Completion as stated in this Agreement are 
of the essence.   
 
2.2.1 A Notice to Proceed (NTP) shall be issued by the District on or before February 16, 2026.  

Provided the District issues the NTP by this date, the Contractor shall commence Project 
work within ten business days and reach substantial completion on or before July 24, 2026, 
with final completion being reached on or before September 25, 2026. If the NTP is not 
issued by February 16, 2026, the District will have the option to extend the completion 
dates or to postpone construction to after the 2026 Rainy Season (defined as typically 
June 1 - September 30 and dependent on atmospheric, precipitation, and water level 
conditions). 
 
The following parts of the Work shall be substantially completed on or before the following 
Milestone(s): 

A. All fixed concrete weir Work must be at substantial completion and operational by 
May 15, 2026. 

 
2.2.2 If the Project is postponed to after the 2026 Rainy Season, a NTP shall be issued by the 

District on or before January 4, 2027. Provided the District issues the NTP by this date, 
the Contractor shall commence Project work within ten business days and reach 
substantial completion on or before July 2, 2027, with final completion being reached on 
or before August 27, 2027. If the NTP is not issued by January 4, 2027, the District will 
have the option to extend the completion times, cancel the award, or terminate the 
Agreement. 
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The following parts of the Work shall be substantially completed on or before the following 
Milestone(s): 
 

A. All fixed concrete weir Work must be at substantial completion and operational by 
May 1, 2027. 

 
The Contractor will not perform any work during the Rainy Season without the prior written consent 
from the District’s Project Manager. 

 
2.3 TAXES. 

 
The District is exempt from state sales tax (exemption number 85-8013700387C-6). Costs on the 
Bid Response Form must include Florida State sales and any other taxes, applicable to materials 
purchased by the Contractor in accordance with Florida law. 
 

2.4 RETAINAGE. 
 
The District will withhold a retainage of five percent of each invoice amount on contracts with a 
total contract value greater than $200,000. Retainage will be released by the District and the 
Contractor in accordance with the Local Government Prompt Payment Act, Part VII of chapter 
218, Florida Statutes. Prior to the District's release of final payment, the Contractor must provide 
the District with a properly executed Affidavit stating that it has complied with the Local 
Government Prompt Payment Act with respect to all lower tier entities such as subcontractors, 
suppliers, etc., and that all taxes have been paid, a Final Release of Lien and a Consent of Surety 
to Final Payment. Sample forms are attached to the Sample Agreement included in this RFB. 

 
2.5 OWNER DIRECT PURCHASES.   

 
Owner direct purchases are not applicable to this solicitation. 
 

2.6 FUEL COST ADJUSTMENT.   
 
A fuel cost adjustment is not applicable to this solicitation. 
 

2.7 MANUFACTURER'S NAME AND APPROVED EQUIVALENTS. 
 
Whenever an item of equipment or material is specified or described in the Contract Documents 
by using any manufacturer's names, trade names, brand names, information and/or catalog 
numbers, the names of one or more proprietary items, or specific Suppliers, the Contract Price 
has been based upon Contractor furnishing such item as specified. The specification or 
description of such an item is intended to establish the minimum standard of composition, type, 
function, appearance, and quality required. Unless the specification or description contains or is 
followed by words reading that no like, equivalent, or “or equal” item is permitted, Contractor may 
request that Engineer authorize the use of other items of equipment or material, or items from 
other proposed Suppliers which meets or exceeds the bid specification, in accordance with the 
process outlined in the Technical Specifications. 
 
Notwithstanding any provision in the Reference Documents, this provision solely governs the 
bidder’s rights with respect to offering an approved equivalent. 
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2.8 PUBLIC RECORDS LAW. 
 
Correspondence, materials, and documents created or received pursuant to this RFB are subject 
to the provisions of chapter 119, Florida Statutes, Florida’s Public Records Law. A bidder’s failure 
to comply with chapter 119, Florida Statutes, will be grounds for rejection of the bid or termination 
of any contract by the District. See the Project Records and Documents section of the Sample 
Agreement included in this RFB, for additional details on the public record requirements. 
 
2.8.1 Bidder, as part of this solicitation process (and as Contractor if bidder is successful) may 

in various forms or media hold, come into possession of, generate and/or make lawful 
copies of certain security and fire safety system plans, building plans, blueprints, 
schematic drawings, and diagrams, including draft, preliminary, and final formats, which 
depict the internal layout and structural elements of a building, or other structure owned 
or operated by the District which under section 119.071(3), Florida Statutes, are 
confidential and/or exempt from the inspection, examination, and/or duplication of public 
records provisions of Florida’s Public Records Law (Exempt Plans).  Information made 
exempt by section 119.071(3), Florida Statutes, may only be disclosed to licensed 
architects, engineers, or contractors who (i) are performing work on or related to the 
building or other structure at issue and (ii) agree to maintain the exempt status of the 
Exempt Plans. Bidder has read and is familiar with Florida’s Public Records Law. Bidder 
is and shall remain in compliance with said laws, including maintaining the exempt status 
of the Exempt Plans for so long as any Exempt Plans are held by or otherwise in bidder’s 
possession and require the same of those with whom bidder lawfully shares the Exempt 
Plans. Notwithstanding the preceding, unsuccessful bidders shall destroy all 
Exempt Plans (and any copies thereof in whatever media) in possession of bidder 
(or in possession of others by or through bidder) upon issuance of the Notice of 
Intent to Award. 

2.8.2 This section shall survive the award, termination, expiration, or cancellation of this RFB. 
 

2.9 PUBLIC ENTITY CRIMES. 
 
Pursuant to sections 287.133(2) and (3), Florida Statutes, a person or affiliate who has been 
placed on the convicted vendor list following a conviction for a public entity crime may not submit 
a bid, proposal, or reply on a contract to provide any goods or services to a public entity; may not 
submit a bid, proposal, or reply on a contract with a public entity for the construction or repair of a 
public building or public work; may not submit bids, proposals, or replies  on leases of real property 
to a public entity; may not be awarded or perform work as a contractor, supplier, subcontractor, 
or consultant under a contract with any public entity; and may not transact business with any public 
entity in excess of the threshold amount provided in section 287.017, Florida Statutes, for 
CATEGORY TWO for a period of 36 months following the date of being placed on the convicted 
vendor list. By submitting a response to this RFB, the bidder certifies that it is not on the convicted 
vendor list. The bidder further agrees to notify the District if placement on this list occurs. 
 

2.10 PURCHASES BY OTHER PUBLIC AGENCIES. 
 
Purchases by other public agencies are not applicable to this solicitation.  
 

2.11 DISCRIMINATION. 
 
Discrimination provision is not applicable to this solicitation.  
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2.12 SCRUTINIZED COMPANIES. 
 
Pursuant to section 287.135, Florida Statutes, a company or other entity that, at the time of 
submitting a bid or proposal for a new contract or renewal of an existing contract, is on the 
Scrutinized Companies or Other Entities that Boycott Israel List, or is engaged in a boycott of 
Israel, is ineligible to, and may not bid on, submit a proposal for, or enter into or renew a contract 
with an agency or local governmental entity for goods or services in the amount of one hundred 
thousand dollars or more. If the goods or services are in the amount of one million dollars or more, 
the company or other entity must also not be on the Scrutinized Companies with Activities in 
Sudan List, the Scrutinized Companies with Activities in Iran Terrorism Sectors List or be engaged 
in business operations in Cuba or Syria. By submitting a Bid, the Bidder certifies that it is not on 
any of the lists or engaged in any of the prohibited activities identified above, as applicable based 
upon the Agreement amount. The District has the option to terminate such contact if the 
contracting company or other entity is found to have been placed on the Scrutinized Companies 
or Other Entities that Boycott Israel List or is engaged in a boycott of Israel. 
 

2.13 EMPLOYMENT OF FLORIDA RESIDENTS. 
 
Employment of Florida Residents is not applicable to this solicitation.  

 
2.14 EMPLOYMENT ELIGIBILITY VERIFICATION. 

 
In accordance with section 448.095, Florida Statutes, the bidder, prior to entering into a contract 
with the District, certifies: (i) it, and any subcontractor, will be registered with and use the E-Verify 
system operated by the U.S. Department of Homeland Security to verify the work authorization 
status of all new employees of the bidder or subcontractor, (ii) that during the year prior to making 
its submission or entering into a contract with the District, no contract of the bidder was terminated 
by a public employer in compliance with section 448.095, Florida Statutes, and (iii) it is and shall 
remain in compliance with Sections 448.09 and 448.095, Florida Statutes, including securing and 
maintaining subcontractor affidavits as required by section 448.095(5)(b), Florida Statutes. Upon 
good faith belief that the bidder or its subcontractors of any tier have knowingly violated sections 
448.09(1) or 448.095(2), Florida Statutes, the District shall terminate (or order the termination of) 
their contract. The bidder shall be liable for any additional cost incurred by the District as a result 
of its termination. The District’s receipt of proof that the bidder is an E-Verify system participant is 
a condition precedent to any District contract. Information on how to obtain proof of participation, 
register for and use the E-Verify system may be obtained via U.S. Department of Homeland 

Security website: http://www.dhs.gov/E-Verify. This provision shall be incorporated into any 
resulting contract with the District. 
 

2.15 NO USE OF COERCION FOR LABOR OR SERVICES. 
 

In accordance with section 787.06, Florida Statutes, a nongovernmental entity, prior to entering 
into, renewing or extending a contract (including a purchase order) with the District, must provide 
the District with an affidavit signed by an officer or representative of the nongovernmental entity 
under penalty of perjury attesting that the nongovernmental entity does not use coercion for labor 
or services. The affidavit form is attached. 
 

2.16 CONTRACTING WITH ENTITIES OF FOREIGN COUNTRIES OF CONCERN. 
 
Contracting with Entities of Foreign Countries of Concern is not applicable to this solicitation.  
 
 
 

http://www.dhs.gov/E-Verify
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2.17 PUBLIC WORKS PROJECTS; UNITED STATES-PRODUCED IRON AND STEEL PRODUCTS. 
 
Public Works Projects; United States-Produced Iron and Steel Products is not applicable to this 
solicitation.  
 

2.18 LOBBYING PROHIBITION.   
 
Lobbying Prohibition is not applicable to this solicitation. 
 

2.19 INDEMNIFICATION. 
 

The Contractor agrees to indemnify and hold harmless the District, its agents, employees and 
officers, from and against all liabilities, claims, damages, expenses or actions, either at law or in 
equity, including attorneys’ fees and costs and attorneys’ fees and costs on appeal, to the extent 
caused by the negligence, recklessness, or intentional wrongful misconduct of the Contractor, its 
agents, employees, subcontractors, assigns, heirs or anyone for whose acts or omissions any of 
these persons or entities may be liable during the Contractor's performance under the Agreement. 
This provision shall survive the expiration or termination of the Agreement. 
 

2.20 INSURANCE. 

 

The contract resulting from this RFB will require the Contractor to maintain during the entire term 

of the contract, insurance in the kinds and amounts or limits with a company or companies 

authorized to do business in the State of Florida as listed in the Sample Agreement included in 

this RFB. The Contractor will not commence work under the contract until the District has received 

an acceptable certificate or certificates of insurance showing evidence of such coverage. 

Certificates of insurance must reference the District Agreement Number and Project Manager. 

 

2.21 BONDING. 
 
2.21.1 BID BOND. Bidders will furnish a forfeiture bid bond, cashier's check, or certified check 

with its bid response in the amount equal to 5% of their Total Bid Amount, including any 
contingency listed on the bid form, as a guarantee that the bidder will enter into a contract 
with the District if awarded and furnish the required Payment and Performance Bond. A 
sample forfeiture type bid bond is attached to this RFB. 
 
2.21.1.1 Electronic submittals require a copy of the bid security (forfeiture bid bond, 

cashier’s check, or certified check) to accompany the submission.  The original 
bid security will be delivered within three business days after the bid opening or 
postmarked on or before the bid opening date. 
 

2.21.1.2 After the bids have been compared, the District may, at its discretion, return the 
bid bonds accompanying such bids as in its judgment would not likely be 
considered in making the contract award. All other bid bonds will be held until the 
contract and performance bond have been executed. 

 
2.21.2 PAYMENT AND PERFORMANCE BOND.  

 
Prior to the District’s execution of the Agreement, a Payment and Performance Bond that 
conforms with section 255.05, Florida Statutes, will be required of the Contractor. Use of 
the Payment and Performance Bond form provided in this RFB is required. 
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2.21.2.1 The Payment and Performance Bond must be for an amount not less than the 
total agreement amount including contingency. The contingency dollar amount 
will be determined after the District issues the Notice of Intent to Award if not 
listed on the bid response form. The bond must remain in full force and effect 
through the District’s contract guarantee period. The cost of this bond must be 
included in the total bid amount on the Bid Response Form. 
 

2.21.2.2 The Payment and Performance Bond must be written through a surety company 
licensed to do business in the State of Florida that holds a Certificate of Authority 
as an acceptable surety on federal bonds (Department of Treasury’s Listing of 
Approved Sureties, Department Circular 570). 

 
2.21.2.3 If the amount of the Agreement increases after award of the Project, the District 

agrees to pay the Contractor for any bond premium increase it incurs at the rate 
of incursion if such premium is reasonable, as determined by the District in its 
sole discretion. The District’s payment obligation under this section is contingent 
upon the Contractor providing documentation evidencing said premium increase. 
 

2.21.2.4 In lieu of providing a Payment and Performance Bond, at the discretion of the 
District, the successful bidder may substitute either cash; a money order; a 
cashier’s check; or a domestic corporate bond, note, or debenture, made payable 
to the District. The District shall determine the required value of an alternative 
form of security.  

 
2.21.3 POWER OF ATTORNEY. The Bid Bond and the Payment and Performance Bond signed 

by an Attorney-in-Fact must be accompanied by a certified copy of such person's Power 
of Attorney to sign. 

 
2.22 ARCHAEOLOGICAL, HISTORICAL AND CULTURAL SITES. 

 
If archaeological artifacts are uncovered during construction, the Contractor must stop work in the 
area and promptly notify the District so that a course of action can be determined. 
 

2.23 TRENCH SAFETY ACT.  
 
The Contractor must comply with the Trench Safety Act, section 553.60 through 553.64, Florida 
Statutes. The bidder must complete and submit the Trench Safety Act Compliance Form included 
in this RFB, as part of the bidder's bid package. 
 

2.24 VALUE ENGINEERING. 
  

Value engineering is not applicable to this solicitation.  
 

2.25 DRAWINGS AND SPECIFICATIONS. 
 
The Contractor will be furnished drawings and technical specifications. The drawings which 
constitute a part of the bid documents are as indexed on the title sheet of the drawings. The 
drawings for this Project are provided in the Reference Documents Section of this RFB. 
 
2.25.1 The Contractor will keep one set of drawings and specifications on site and will maintain 

this set on site at all times. As construction progresses, the Contractor will note all 
deviations from the drawings and specifications on this set. Such deviations will be 
approved by the District and will include all changes in materials and equipment. The 
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District will periodically check these drawings for completeness and accuracy and at the 
completion of the work these drawings will be used by the District as a guide in the 
preparation of permanent Record Drawings. 
 

2.25.2 The District’s interpretation of the drawings and/or specifications will be final. Large scale 
drawings supersede small scale drawings. Dimensions govern in all cases. Scaling of 
drawings may be done only for general location and general size of items. All dimensions 
shown of existing work and all dimensions required for work that is to be connected with 
existing work will be verified by the Contractor by actual measurement of the existing work. 
Any work or variance with that specified or shown on the drawings will not be performed 
by the Contractor until approved in writing by the District. Any work performed by the 
Contractor without such approval from the District will be at its own risk and expense. 
 

2.25.3 All drawings, specifications and copies thereof furnished by the District are the property of 
the District and are not to be used on other work; and with the exception of the signed 
contract set, are to be returned to the District at the request of the District upon the 
completion of the work. 
 

2.26 FAILURE TO COMPLETE THE WORK ON TIME. 
 
The Contractor shall coordinate and work cooperatively with the District’s consultants. The 
Contractor will take into account all contingent work which is to be done by other parties arising 
from any cause whatsoever and will not plead its want of knowledge of said contingent work as 
an excuse for delay in its work or for non-performance. 
 
2.26.1 Nothing in this section will be construed as limiting the right of the District to declare the 

Agreement forfeited, or to take over the work, or to claim damages for the failures of the 
Contractor to abide by each and every one of the terms contained in the Contract 
Documents. Completion date will be construed as being the date on which the work is fully 
accepted by the District. 
 

2.26.2 If the Contractor is delayed at any time, in the progress of the work, by an act of neglect of 
the District or its employees, agents, or consultants, or by changes ordered by the District, 
or by strikes, lockouts, fire, unavoidable casualties or any other causes beyond the 
Contractor’s control, then the time of completion will be extended for such reasonable time 
as the District’s Project Manager may decide. This is the Contractor’s sole remedy for the 
aforementioned delays. 
 

2.27 LIQUIDATED DAMAGES. 
 
The Contractor and the District recognize that time is of the essence for the performance of the 
work and that the District will suffer financial and other losses if the Project is not completed and 
Milestones not achieved within the times required by this Agreement, as duly modified. The parties 
also recognize the delays, expense, and difficulties involved in proving, in a legal or arbitration 
proceeding, the actual loss suffered by the District if the work is not completed on time, aside from 
the additional cost of inspection and supervision. Accordingly, instead of requiring any such proof, 
the District and Contractor agree that as liquidated damages for delay (but not as a penalty) the 
Contractor shall pay the District $1,200.00 for each day that expires after the time specified for 
any Milestones not achieved and Substantial Completion. 
  
Furthermore, since the additional costs of engineering, construction observation, inspection, and 
administrative services, and any fines or penalties imposed on the District as a result of the 
Contractor’s failure to attain Substantial Completion and Final Completion are not difficult to 
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ascertain, it is agreed that the Contractor shall pay, in addition to the liquidated damages provided 
for herein, all such damages occasioned by the failure of the Contractor to complete the Work 
within the time fixed for Substantial Completion and for Final Completion as may be extended as 
provided herein. The amount of liquidated damages together with the additional costs for 
engineering, inspection and supervision occasioned by the Contractor’s delay will be deduced and 
retained out of the monies payable to the Contractor. If not so deducted, the Contractor and surety 
for the Contractor shall be liable therefore. 
 

2.28 CONTRACTOR'S UNDERSTANDING. 
 
It is understood and agreed that the Contractor has, by careful examination, satisfied itself as to 
the nature and location of the work, the character, quality and quantity of the materials to be 
encountered, the character of the equipment and facilities needed preliminary to and during the 
prosecution of the work, the general and local conditions, and all other matters which can in any 
way affect the work under the Agreement. The Contractor acknowledges that it has investigated 
and correlated its observations with the requirements of this RFB and satisfied itself as to the 
conditions affecting the work. These conditions include, but are not restricted to, those bearing 
upon transportation, disposal, handling and storage of materials, availability of labor, water, 
electric power, roads and uncertainties of weather, river stages, lake stages, tides, or similar 
physical conditions at the site, and the character of equipment and facilities needed preliminary to 
and during prosecution of the work. The Contractor further acknowledges that it is satisfied as to 
the character, quality and quantity of surface and subsurface materials or obstacles to be 
encountered insofar as this information is reasonably ascertainable from an inspection of the site, 
including all Drawings and Specifications and all other documents made a part of this RFB. Any 
failure by the Contractor to acquaint itself with the available information will not relieve the 
Contractor from its responsibility for estimating properly the difficulty or cost of successfully 
performing the work. The District assumes no responsibility for any conclusions or interpretations 
made by the Contractor on the basis of the information made available by the District, its officers 
or employees prior to the execution of the Agreement, unless such information has been stated 
expressly in this RFB.  
 
If the Contractor believes that any subsurface or physical condition that is uncovered or revealed 
either: 1) is of such a nature as to establish that any technical data on which the Contractor is 
entitled to rely under this RFB is materially inaccurate; or 2) is of such a nature as to require a 
change in the Contract Documents; or 3) differs materially from that shown or indicated in the 
Contract Documents; or 4) is of an unusual nature, and differs materially from conditions ordinarily 
encountered and generally recognized as inherent in work of the character provided for in the 
Contract Documents; then Contractor shall, promptly after becoming aware thereof and before 
further disturbing the subsurface or physical conditions or performing any work in connection 
therewith, notify the District and Engineer in writing about such condition. The Contractor shall not 
further disturb such condition or perform any work in connection therewith, except as aforesaid, 
until receipt of written order to do so. 
 

2.29 MATERIALS, APPLIANCES, AND LABOR. 
 
Unless otherwise stipulated, the Contractor will furnish and pay for all materials, labor, water, tools, 
equipment, light, power, transportation, and other facilities necessary for the execution and 
completion of the work. 
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2.30 TOOLS, PLANTS, AND EQUIPMENT. 
 
If at any time before the commencement or during the progress of the work, tools, plants, or 
equipment appear to the District to be insufficient, inefficient or inappropriate to secure the quality 
of work required, or the proper rate of progress, the District may order the Contractor to increase 
their efficiency, to improve character, to augment its number or substitute new tools, plants, or 
equipment, as the case may be and the Contractor will conform to such order. The failure of the 
District to demand such increase of efficiency will not relieve the Contractor of its obligation to 
secure the quality of work and the rate of progress necessary to complete the work within the time 
required by the Agreement and to the satisfaction of the District. 
 

2.31 MATERIALS AND EQUIPMENT SCHEDULES. 
 
Materials and Equipment Schedules is addressed in the Technical Specifications. 
 

2.32 STANDARDS FOR QUALITY AND WORKMANSHIP. 
 
All materials, equipment, and supplies furnished by the Contractor for permanent incorporation in 
the work will be new and of quality standards specified. Workmanship will be first class and the 
finished product equal to the best-accepted standards of the trade for the category of work 
performed. It is the District's intent to obtain a high-quality job that will operate and function with 
least maintenance costs. 
 

2.33 GUARANTEE. 
 
All equipment, materials and installation thereof which are furnished by the Contractor will be 
guaranteed by the Contractor against defective workmanship, mechanical and physical defects, 
leakage, breakage and other damages and failure under normal operation for a period of one year 
from the date of final Project acceptance thereof by the District or such longer duration if required 
in the Technical Specifications, whichever is longer. Each item of equipment or materials and 
installation proving to be defective within the specified period of the guaranty will be replaced 
without cost to the District by the Contractor or by the Surety. Said guarantees shall be fully 
covered by the Payment and Performance Bond. 

 
2.34 ESTIMATED QUANTITIES. 

 
Unless otherwise specified, the quantities stipulated in the bid for various items are approximate 
only and subject to increase or decrease in order to make them conform to the program or work 
selected and actual construction performed. The Contractor will perform a complete and finished 
job of the scope designated in the award whether the final quantities are more or less than those 
estimated. The Contractor will be responsible for verifying all estimated quantities and 
incorporating any adjustments from the computation into the Total Bid Amounts submitted in 
response to this RFB. 
 

2.35 PERMITS AND REGULATIONS. 
 
The Contractor will be responsible to secure all necessary permits or authorizations and licenses 
for the Project. The Contractor will keep copies of these permits at the Site throughout the 
performance of the Work. The Contractor will be responsible for complying with all conditions of 
the permits.  
 
The Contractor will give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the Work as drawn and specified.  If the Contractor observes that the 
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Drawings and Specifications are at variance therewith, the Contractor will promptly notify the 
District’s Project Manager and Engineer in writing and any necessary changes will be adjusted as 
provided in the Agreement for changes in the Work. If the Contractor performs work, knowing it to 
be contrary to such laws, ordinances, rules and regulations and without such notice to the District’s 
Project Manager and Engineer, it will bear all costs arising therefrom. 
 
The District has obtained the following permits for the Work: 

• U.S. Army Corps of Engineers (USACE) Letter of Permission No. SAJ-2025-00584 (NWP-
CPC) 

• Florida Department of Environmental Protection (FDEP) General Permit Letter 
Authorization No. 459548-001-EG 

• FDEP Temporary Construction Staging Area Authorization Letter 
 
The Contractor is responsible for securing any additional permits or authorizations and licenses 
needed for the Work. 
 
The Contractor will keep copies of these permits at the Site throughout performance of the Work.  
The Contractor will be responsible for complying with all conditions of the permits.  In addition, the 
Contractor shall apply for, and comply with the requirements of the EPA-NPDES general permit 
for stormwater discharges and the stormwater pollution prevention plan developed for the Project. 
 
2.35.1 National Pollutant Discharge Elimination System (NPDES) Permitting: The 

Contractor will be solely responsible for submitting the State NPDES Notice of Intent (NOI) 
prior to commencing construction activity; all required monitoring during construction, and 
the submittal of Notice of Termination (NOT) within 14 calendar days from the date of final 
stabilization of the Project site. There is an application processing fee associated with filing 
the State NOI for which the Contractor will be responsible for paying, depending on the 
area disturbed by construction activities. Prior to submitting the NOIs, the Contractor will 
develop a stormwater pollution prevention plan (SWPPP) in accordance with Part V of the 
Florida Department of Environmental Protection’s (FDEP’S) Generic Permit for 
“Stormwater Discharge from Large and Small Construction Activities,” dated February 
2015.  A copy of the Generic Permit, along with the NOI and NOT forms, can be 
downloaded directly from the FDEP’s web site. 
 

2.35.1.1 Notification forms for the NPDES submittal can be submitted on-line using the 
FDEP’s Interactive Notice of Intent. 
 

2.35.1.2 The Contractor will give all notices and comply with all laws, ordinances, rules 
and regulations bearing on the conduct of the work as drawn and specified.  If 
the Contractor observes that the Drawings and Specifications are at variance 
therewith, the Contractor will promptly notify the engineer in writing and any 
necessary changes will be adjusted as provided in the Agreement for changes in 
the work.  If the Contractor performs work, knowing it to be contrary to such laws, 
ordinances, rules and regulations and without such notice to the engineer, it will 
bear all costs arising therefrom. 

 
2.35.2 The Contractor must comply with all applicable requirements of the FDEP’S Generic 

Permit for Pollutant Discharges to Surface Waters of the State from the Application of 
Pesticides (Figure 10), set forth in Part III, Scope and Specifications, pursuant to FDEP’S 
federally approved National Pollutant Discharge Elimination System (NPDES) Program. 
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2.36 PROTECTION OF WORK AND PROPERTY. 
 
The Contractor will at all times protect its work from damage and will protect the District's property 
against damage, injury or loss arising in connection with the performance of the Project. The 
Contractor will correct any such damage, injury or loss except such as may be directly due to 
errors in the Contract Documents or caused by the agents or employees of the District. The 
Contractor will adequately protect and maintain all passageways, guard fences, lights and other 
facilities for safety protection required by public authority or local conditions. 
 
2.36.1 At all times, the Contractor will protect all public and privately-owned property, structures, 

utilities, and work of any kind against damage or interruption of service which may result 
from the operations of the Contractor. Damage or interruption to service resulting from the 
Contractor's failure to provide such protection will be promptly repaired or restored at the 
sole expense of the Contractor. 

 
2.36.2 The safeguarding of all Contractor equipment at the Project site shall be the sole 

responsibility of the Contractor, including but not limited to theft of supplies or equipment 
and damages.  The District does not take any responsibility for the Contractor’s property. 

 
2.36.3 The Contractor shall be responsible for actions and damages caused by their personnel 

while on state-owned land. The Contractor shall also be responsible for damage or 
destruction to state or county property, or equipment caused by the Contractor’s 
employees or subcontractors and not within the scope of this project.  This shall include 
damage to existing roads, culverts, fences, gates, signs, trees, and other natural 
resources. 

 
2.36.4 Any roadways that sustain excessive construction related damage, in the opinion of 

applicable agencies or county, shall be repaired at the Contractor’s expense. 
 

2.37 CONSTRUCTION ACCESS. 

 
The Project site is on District Property. Access to this structure is by utilizing the District’s 
easement that has two locked gates and an additional gate that has no lock but is closed. It is 
critical that gates remain closed that are closed at arrival to ensure that cattle do not escape their 
allotted areas. The Contractor must access the Project site by taking CR 778 for 0.7 miles to a 
locked pipe gate where the pavement ends. Past the gate, proceed along the rut road for 1.3 miles 
to a double pipe gate. Past the gates, proceed ahead approximately 0.3 miles to where it will be 
necessary to cut over to the right (through a stand of oaks) into a pasture. Proceed north-northwest 
through the pasture for approximately 0.3 miles until the canal and structure are reached. 
Contractor shall provide 2 padlocks to be used for gate access for the duration of the Project 
providing the Contractor the ability to unlock the gates. Refer to Figure 8 for pictures of the access 
road and a generalized map of the access route.  
 

2.38 INSPECTION OF WORK. 
 
The District and its representatives will at all times have access to the work whether it is in 
preparation or progress and the Contractor will provide proper facilities for access and for 
inspection. The work will be conducted to the satisfaction of the District and is subject to inspection 
by its appointed inspectors to ensure compliance with the terms of the Agreement. No inspector 
is authorized to change any provision in this RFB nor will the presence or absence of an inspector 
relieve the Contractor from any requirements of the Agreement. 
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2.38.1 If the Contract Documents, the District's instructions, or laws, ordinances or any public 
authority require any work to be specially inspected, tested or approved, the Contractor 
will give the District timely notice of its readiness for inspection; and if the inspection is by 
another authority, then the Contractor will advise the District of the date of such inspection. 
Inspections by the District will be promptly made and where practicable, at the source of 
supply. If any work should be covered up without approval or consent of the District, it will 
be uncovered for examination at the Contractor's expense. 
 

2.39 TESTS. 
 
The District will have the right to require all materials to be submitted to test prior to incorporation 
into the work by an appropriately certified testing company. In some instances, it may be expedient 
to make these tests at the source of supply, and for this reason, it is requested that the Contractor 
furnish the District with information concerning the location of his source before incorporating 
material into the work. This does not in any way obligate the District to perform tests for 
acceptance of material and does not relieve the Contractor of his responsibility to furnish 
satisfactory material. The Contractor will furnish two copies of manufacturer's certificate of 
compliance with these specifications covering manufactured items incorporated into the work. The 
Contractor will pay all costs for testing required together with other changes incidental to testing. 
 

2.40 CONTRACTOR SUPERVISION. 
 
The Contractor will keep competent supervision on-site during its progress as listed in the Bidder 
and Subcontractor Qualification Requirements attachment. Upon the District’s request, the 
Contractor must provide a list of all proposed Contractor employees fulfilling a supervisory 
position. Any personnel changes in a supervisory position will require the prior written consent of 
the District. The superintendent or project manager will represent the Contractor. The 
superintendent or project manager will give efficient supervision to the work using best skill and 
attention.  
 

2.41 HOURS OF WORK. 
 
The Contractor may access the Project site and perform work between sunrise to sunset, seven 
days a week provided work hours comply with local ordinances of Sumter County, Florida. Other 
hours of work may be authorized at the sole discretion of and in writing by the District Project 
Manager upon request of the Contractor. The District’s working hours, will generally be considered 
as being from 8:00 a.m. to 5:00 p.m., Monday through Friday. Work done at times other than said 
District working hours will be considered overtime work for the District. As such any inspection 
services required of the District or its authorized representative during overtime hours will be made 
at the expense of the Contractor, and such costs will be deducted from payments otherwise due 
the Contractor. The cost to be deducted from payment otherwise due the Contractor will be the 
overtime hours at an hourly rate applicable to the authorized representative. 
 

2.42 PROGRESS SCHEDULE AND SCHEDULE OF VALUES (POST NOTICE OF AWARD). 
 
The Contractor shall prepare, submit, and maintain a Progress Schedule for the Project. The Progress 
Schedule which will be accompanied by a Schedule of Values will be the primary means of control of 
the Project and will be used as the basis of scheduling all work and for determination of contract 
progress payments. The Contractor will provide its proposed Progress Schedule and Schedule of 
Values to the District in accordance with the timeframe provided in the Execution of Contract section. 
Upon approval, the District will incorporate the Progress Schedule and Schedule of Values into the 
Agreement. 
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The Progress Schedule will contain a Gantt chart detailing individual activities of work. The chart 
schedule will consist of every activity with a duration of five days or more, a value of $5,000 or more, 
or any other activity with a critical impact on the job schedule. Shop drawing submittal and review, 
equipment delivery, and all quality or operational testing activities will be included. 
 
The Schedule of Values, which will be satisfactory in form and substance to the District, will subdivide 
the work into its component parts in sufficient detail to serve as the basis for measuring quantities in 
place and calculating amounts for progress payments during construction. An unsupported or 
unreasonable allocation of the total agreement amount to any one of the activities or work items will 
be justification for the rejection of the Schedule of Values. The Contractor will not submit an 
unbalanced Schedule of Values, which provides for overpayment to the Contractor on activities that 
are to be performed first. The Schedule of Values will be revised and resubmitted until acceptable to 
the District. The District will not enter into a contract with the Contractor until the Schedule of Values 
has been approved in writing by the District. Once the Schedule has been accepted by the District, 
the Contractor will honor prices contained in the Schedule of Values. The total sum of the individual 
values of the Schedule of Values for each of the activities will equal the total agreement amount. 
 

2.43 JESSICA LUNSFORD ACT.   
 
The Jessica Lunsford Act is not applicable to this solicitation.  
 

2.44 POTENTIAL FERAL HOG DAMAGE.  
 
Potential Feral Hog Damage is not applicable to this solicitation.  
 

 
PART III – SCOPE AND SPECIFICATIONS 

 
The District is soliciting bids from qualified contractors to furnish and deliver, as needed, all labor, 
materials, and services required to rehabilitate the WC-2 Water Control Structure by converting 
the existing radial gate system into a cast-in-place concrete fixed weir, as detailed in the Reference 
Documents. 
 

3.1 STRUCTURE AND PROJECT BACKGROUND INFORMATION.  
 

The WC-2 structure is a gated four-bay concrete flood control structure located at 28°34'17.3"N, 
82°08'43.6"W, on Big Gant Canal in Sumter County (Section 18, Township 22S, Range 22E). The 
WC-2 structure discharges to the Little Withlacoochee River. Big Gant Canal is maintained by 
Sumter County (the County) and an agreement exists between the County and the District that 
delegates ownership, maintenance and operation responsibilities of the WC-2 structure to the 
District. 
 
The structure was originally built in 1967 by the Sumter Water Conservation Authority (the 
Authority) and was intended for water conservation purposes upstream. Operations and 
Maintenance were transferred to the District in the 1970’s. The Authority was dissolved in 1986, 
at which point ownership of the structure was transferred completely to the District. 
 
Structure WC-2 has four gate bays that are each 18-feet wide, at a control elevation of 64.57’ 
NAVD88. The structure’s manual weir gates were originally intended to manage the upstream 
water levels within the Big Gant Canal; however, the gates are currently inoperable, thus 
functioning as fixed weirs. To reduce maintenance efforts, this project intends to remove the radial 
gates and convert to a concrete fixed weir structure.  
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3.2  PROJECT DESCRIPTION. 
 

The objective of the WC-2 Structure Modification project is to rehabilitate the existing structure 
such that the existing service level and pedestrian access will be maintained. This will be 
accomplished by modifying the existing WC-2 structure from a mechanically controlled radial gate 
weir structure to a fixed concrete weir structure during the dry season. Elements of this project 
include but are not limited to: Erosion Control, Temporary Construction Access Road Installation 
and Removal, Riprap Removal and Replacement, Structure Rehabilitation, Concrete Spall and 
Crack Repairs, Pedestrian Bridge Replacement, and Dewatering. 
 
No more than two bays of the structure shall be dewatered at any given time. The Engineer 
recommends a mounted stoplog system to be used to dewater. The Contractor may propose other 
methods of dewatering as specified in the Contract Documents. Once the gate bays are 
dewatered, the existing radial gates will be removed, and cast-in-place concrete weirs will be 
constructed. Additionally, the existing pedestrian bridge and maintenance platform will be 
replaced. 
 
Work over the water on the structure may only be performed during the dry season (defined as 
typically October 1 - May 31 and is dependent on atmospheric, precipitation, and water level 
conditions). Work over land or on the structure may be performed at any time of the year but must 
not impede flow of water over the fixed weir structure. All work shall be constructed in accordance 
with the Reference Documents included with this RFB. 
 
It is essential that the Contractor adhere to the time schedule provided for the Project. The 
Contractor shall provide sufficient equipment and personnel to meet District deadlines. 
 

3.3 GENERAL REQUIREMENTS AND TECHNICAL SPECIFICATIONS.  
 
Refer to Reference Documents for General Requirements, Construction Drawings and Technical 
Specifications. 
 
3.3.1 The Contractor shall provide all necessary labor, equipment, and materials to complete 

the Project as described within the Contract Documents. 
 
3.3.2 The Contractor shall be responsible for inspecting and accepting the existing conditions of 

the work site prior to bidding. 
 
3.3.3 All areas disturbed by the Contractor, including the berm roads, vehicle parking areas, 

laydown areas, sanitary facility areas, storage areas, equipment parking areas, etc., shall 
be restored to pre-Project or better condition and stabilized, vegetated state at the 
conclusion of the Project in accordance with the Contract Documents. 

 
3.3.4 The Contractor shall have a copy of all permits at the Project work site and shall perform 

all work in accordance with the requirements of the permits, including those obtained by 
the District. 

 
3.3.5 Prior to commencing work, the Contractor shall provide the District Project Manager with 

a copy of its Project safety plan. 
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3.3.6 The Contractor is responsible for protection of existing trees and vegetation on or adjacent 
to the Project work site, materials and equipment storage areas, and access roads.  All 
trees are to be in the work site and access corridor are to be protected from damage to 
the maximum extent practicable. The Contractor shall install tree barricades in areas as 
directed by the District Project Manager. 

 
3.3.7 The Contractor is responsible to dispose of any construction debris or other materials, 

including discarded material, from the Project site and to dispose of these materials offsite 
in compliance with all laws. 

 
3.4 SCOPE. 

 
The Contractor shall furnish all labor, equipment, and materials required to perform the work as 
stated in this RFB, Design Drawings, Technical Specifications, and other construction documents. 
 

3.5 RECORD DOCUMENT. 
 
3.5.1 The Contractor shall maintain one record copy of all Drawings, Specifications, Addenda, 

Written Amendments, Change Orders, Field Orders, field test records, and construction 
photographs and written interpretations and clarifications in good order and annotated to 
show changes made during construction. These record documents, together with all 
approved samples and a counterpart of all approved Shop Drawings, will be available to 
District and Engineer for reference. Upon completion of the work, these record documents, 
Samples, and Shop Drawings will be delivered to District. 
 

3.5.2 The record drawings shall be marked up as the work progresses to reflect current 
conditions and shall become the "as-built" plans. The revisions are to be indicated in a 
neat, well-organized manner and are to include the elevation and plan location of any 
utilities, structures, etc., encountered or installed. 

 
3.5.3 Upon completion of the work, the Contractor shall deliver to the District a reproducible set 

of updated plans. The Contractor will transfer all its "as-built" information to these 
reproducible and deliver the resultant "as-built" set of plans, together with the record 
survey book to the District. Each completed set of "As-Built" drawings must include on its 
face, a certified statement by the Contractor’s Principal that the set of "As-Built" drawings 
accurately depicts the actual work as constructed. 

 
 

PART IV – BID RESPONSE 
 

4.1 BASIS FOR AWARD OF CONTRACT. 
 
The District will award the contract to the lowest responsive, responsible Bidder. The District does 
not bind itself to accept the minimum specifications stated in this RFB but reserves the right to 
accept any Bid that, in the judgment of the District, will best serve the needs and the interest of 
the District. 
 
The District reserves the right to delete line items as required to meet budget limitations.  
Responsive bids must contain all of the following elements at the time of submittal. Failure to 
include in whole or in part any one of the following requirements may be grounds for rejection of 
the bid as non-responsive. 
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4.1.1 BID BOND. Bidders will furnish a forfeiture bid bond in substantially the form attached to 
this RFB, or alternate security in the form of cash, cashier’s check or certified check as 
required by this RFB. 
 

4.1.2 SATISFACTORY REFERENCES. References must be provided as required by this RFB. 
 

4.1.3 ACKNOWLEDGMENT OF ADDENDA. Bidder shall acknowledge receipt of all written 
addenda issued for this RFB. Failure to acknowledge receipt, review, and acceptance of 
any addenda may result in the bid being considered non-responsive. 
 

4.1.4 COMPLETION OF ALL BID DOCUMENTS. All bid documents and forms included in 
Subsection 4.1.4.1 must be completely and accurately filled out and submitted with the bid 
response. Failure to do so could result in rejection of the bid as non-responsive. The bidder 
must provide costs for all bid items. 
 
4.1.4.1 Bid and contract forms required with bid submission: 
 

• Attachment 1 - Bid Response Form 

• Attachment 2 – Bidder and Subcontractor Qualification Requirements 

• Attachment 3 - Certification Clean Air Act/Clean Water Act 

• Attachment 4 - Trench Safety Act Compliance Form 

• Attachment 5 - Bid Bond 
 
4.1.4.2 Forms referenced in this RFB: 
 

• Attachment 6 - Payment and Performance Bond 

• Attachment 8 - Waiver and Release for District Vehicle Occupancy 
 
4.1.4.3 Sample forms referenced in this RFB: 

 

• Attachment 7 - Sample Agreement 
 

4.1.4.4 Forms to be signed by an authorized individual and submitted prior to 
bidder being eligible to receive confidential and/or exempt reference 
documents as contemplated in Section 1.1, above: 

 

• Attachment 9 - Exempt Documents Distribution Agreement (EDDA) 

 
 
 

The remainder of this page intentionally left blank. 
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ATTACHMENT 1 
BID RESPONSE FORM 

FOR 
REQUEST FOR BIDS #25-4832 

WC-2 FLOOD CONTROL STRUCTURE REPLACEMENT 
SUMTER COUNTY, FLORIDA 

 

The undersigned bidder has carefully read this Request for Bids (RFB) and its provisions, terms and 
conditions covering the equipment, materials, supplies or services as called for, and fully understands 
the requirements and conditions. The bidder certifies that its bid is made without prior understanding, 
agreement, or connection with any corporation, firm, entity, or person submitting a bid for the same 
goods/services (unless otherwise specifically noted) and is in all respects fair and without collusion or 
fraud. The bidder agrees to be bound by all the terms and conditions of this RFB and certifies that the 
person signing this bid is authorized to bind the bidder.  The bidder agrees that if will provide the work 
as stipulated if awarded the contract. 
 

Bidder certifies the following by signing below: 
 

• Information provided in Attachment 2, Bidder and Subcontractor Qualification Requirements, is 
true and correct to the best of its knowledge. 
 

• Bidder and its Subcontractors meet the minimum requirements and set forth in the RFB and 
Technical Documents. 
 

• Bidder has not been debarred by a political agency within the State of Florida. 
 
The bidder has also carefully read any Addenda issued for this RFB.  Addenda are available at 
http://www.watermatters.org/procurement and www.demandstar.com. The bidder is responsible for 
reviewing these documents, signing each Addenda signature page, and submitting with the bidder’s 
bid. 
 
 

Bidder Name (Company Name as Contained on Corporate Seal) 
 
 

Mailing Address     City   State  Zip Code 
 
 

Physical Address     City   State  Zip Code 
 
 

Telephone Number Fax Number Email Address  
 
 

Authorized Signature  Date Print/Type Name and Title 
 
NOTE:  If you are entering a “No Bid,” please state reason below and email this form to 
procurement@watermatters.org. 

 

 

 

http://www.watermatters.org/procurement
http://www.demandstar.com/
mailto:procurement@watermatters.org
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ATTACHMENT 1 (Continued) 
BID RESPONSE FORM 

FOR 
REQUEST FOR BIDS #25-4832 

WC-2 FLOOD CONTROL STRUCTURE REPLACEMENT 
SUMTER COUNTY, FLORIDA 

 

BID RESPONSE FORM 

ITEM 
# 

DESCRIPTION 
ESTIMATED 
QUANTITY 

UNIT 
PRICE ($) 

UNIT 
ITEM TOTAL 

PRICE ($) 

1 
Furnish and Install Temporary 
Construction Staging Area and Ramp 

1 $_______ 
Lump 
Sum 

$_________ 

2 Sodding 1 $_______ 
Lump 
Sum 

$_________ 

3 Removal of Existing Cement Bags 2,242 $_______ 
Square 

Feet 
$_________ 

4 Riprap 343 $_______ Tons $_________ 

5 Floating Turbidity Barriers 170 $_______ 
Linear 
Feet 

$_________ 

6 Silt Fencing 1,020 $_______ 
Linear 
Feet 

$_________ 

7 
Access Road Temporary Construction 
and Removal 

1 $_______ 
Lump 
Sum 

$_________ 

8 Dewatering of Bays 1 $_______ 
Lump 
Sum 

$_________ 

9 Weir Gate Removal 4 $_______ Each $_________ 

10 Weir Concrete 12 $_______ 
Cubic 
Yard 

$_________ 

11 Bridge Foundation Concrete 2.9 $_______ 
Cubic 
Yard 

$_________ 

12 Bridge 1 $_______ 
Lump 
Sum 

$_________ 

13 Pedestrian Guardrail 68 $_______ 
Linear 
Feet 

$_________ 

14 Concrete Spall Repairs (Allowance) 90 $_______ 
Square 

Feet 
$_________ 
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15 Concrete Crack Repairs (Allowance) 200 $_______ 
Linear 
Feet 

$_________ 

16 Mobilization and Demobilization 1 $_______ 
Lump 
Sum 

$_________ 

17 Record Drawings 1 $_______ 
Lump 
Sum 

$_________ 

18 Contingency 10% $_______ Percent $_________ 

* See Measurement and Payment Technical Specification for information on what is included in each 
line item. 

 
 
 

 
 
 
 
 
 
 
 

 

  

 
 
TOTAL BID AMOUNT $   
 
TOTAL BID AMOUNT IN WORDS (Type or Clearly Print): 
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ATTACHMENT 2 
BIDDER AND SUBCONTRACTOR QUALIFICATION REQUIREMENTS  

FOR 
REQUEST FOR BIDS #25-4832 

WC-2 FLOOD CONTROL STRUCTURE REPLACEMENT 
SUMTER COUNTY, FLORIDA 

 

A. LICENSES: 
 

The bidder must possess a General Contractors License at the time of bid submittal. The bidder 
must identify and provide license and certification information below regarding all licenses and 
certifications held by the bidder and subcontractors necessary to perform the work described in 
the RFB, including any needed to acquire any permits and to perform the work including but not 
limited to General Contractors License. The licenses must be active in the State of Florida at the 
time of bid submittal and maintained throughout the term of the Agreement. A copy of all licenses 
listed below must be included with bidder’s bid submission. 
 
The bidder and Key Work Category subcontractors, if applicable, must possess the license(s) as 
listed on this attachment and in the technical specifications and be properly licensed in the State 
of Florida in accordance with applicable Florida Statutes at the time of bid submittal. 

 
Classification         Company Name     Issuing Government          License Issue Date 
Number 

 
              

             

             

             

             

             

              

 
B. BIDDER/CONTRACTOR PERSONNEL QUALIFICATIONS: 

 
Bidder shall have been in business a minimum of three years prior to the time of bid submittal. 
 
Bidder shall have a minimum of two years of applicable dewatering experience to the Project 
scope of work. 
 
General Contractor’s License holder(s) and other license holder(s) (other than dewatering 
Professional Engineer) must have a minimum of five years’ experience, installing the same or 
similar materials, and provide written certification. 
 
If the dewatering Professional Engineer is employed by the Bidder:  
The dewatering Professional Engineer License holder(s) must have a minimum of ten years’ of 
applicable dewatering experience to the Project scope of work and be a Professional Engineer 
registered in the State of Florida at the time of bid submittal. 

 
The Project Manager must have a minimum of five years of experience in the construction of 
dewatering systems including, but not necessarily limited to, sheet pile, pumping and cofferdams 
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prior to the time of bid submittal. The Project Manager must have been employed by the bidder at 
least one year prior to the submission of the bid. The Project Manager must be English-speaking 
and be able to effectively communicate with all parties. 

 
The on-site Superintendent, generally considered as a non-working project manager.  The on-site 
Superintendent must be English-speaking and be able to effectively communicate with all parties. 
 

C. BIDDER RESUMES: 
 
The bidder must provide resumes of its licensed holder(s) and Project Manager listing their 
qualifications, experience, education, and training. The resumes provided must show that the 
individual meets the appropriate requirements above including listing full dates (MM/DD/YYYY) 
for all experience (employment) going back at least the required timeframe listed above. 

 
D. BIDDER REFERENCES: 
 

References must be provided on the Reference Form provided in this attachment. 
 

The bidder must provide a minimum of three references who can verify the bidder’s qualifications 
and past performance record on projects. 

 
References must be individuals that can be readily contacted and have first-hand knowledge of 
the bidder’s performance on the specific project performed by the bidder. Each reference contact 
person shall have been informed that they are being used as a reference and that the District may 
be contacting them. 

 
E. KEY WORK CATEGORY SUBCONTRACTOR LISTING: 
 

The bidder must list the subcontractors who will perform the work in each of the following Key 
Work Categories below. List the name of the proposed subcontractor, or “Bidder” if the bidder will 
perform the work, after each work category: 
 

(1) Dewatering Professional Engineer: __________________________________________ 
 
F. KEY WORK CATEGORY SUBCONTRACTOR PERSONNEL QUALIFICATIONS: 

 
(1) Dewatering Professional Engineer: The Professional Engineer license holder(s) must have 

a minimum of ten years’ of applicable dewatering experience to the Project scope of work 
and be a Professional Engineer registered in the State of Florida at the time of bid 
submittal. 
 

G. KEY WORK CATEGORY SPECIFIC SUBCONTRACTOR REQUIREMENTS: 
 

(1) Dewatering Professional Engineer: See Technical Specifications 
 

H. KEY WORK CATEGORY SUBCONTRACTOR RESUMES: 
 
For each subcontractor listed above for a Key Work Category, the bidder must provide resumes 
of the subcontractor’s license holder(s) listing their qualifications, experience, education, and 
training. The resumes provided must show that the individual meets the appropriate requirements 
above including listing full dates (MM/DD/YYYY) for all experience (employment) going back at 
least the required timeframe listed above. 
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I. KEY WORK CATEGORY SUBCONTRACTOR REFERENCES: 
 
References must be provided on the Reference Form provided in this attachment. 
 
For each subcontractor listed above for a Key Work Category, the Bidder must provide a minimum 
of three references who can verify the subcontractor’s qualifications and past performance record 
on projects. 
 
References must be individuals that can be readily contacted and have first-hand knowledge of 
the subcontractor’s performance on the specific project. Each reference contact person shall have 
been informed that they are being used as a reference and that the District may be contacting 
them. 

 
 
 

The remainder of this page intentionally left blank. 
 



 

RFB 25-4832 – WC-2 Flood Control Structure Replacement                   December 5, 2025 
Page 33 of 75 

BIDDER 

REFERENCE FORM 1 
 

The bidder must provide a minimum of three references who can verify the bidder’s qualifications and 
past performance record on three projects that meet the following requirements: 
 

• A minimum of two references shall be at substantial completion between two to five years prior to 
the date of bid opening and with applicable dewatering experience to the Project scope of work. 

• A minimum of one reference shall be at substantial completion between zero to two years prior to 
the date of bid opening. 

• Constructed value of at least $1,000,000. 

• Similar in scope to this Project. 

• Minimum of two references shall be from sources other than the District. 
 

Part 1: Bidder’s Name: 

Bidder’s Name:                                         
 

Part 2: Reference Provider Information: 

Reference Business Name:             

Reference Business Owner’s Name:            

Reference Contact Person:              

Reference Contact Person’s Title:            

Reference Address:              

Reference Email Address:                        

Reference Phone No.:                                          
 

Part 3: Project Details performed by Bidder: 

Project Name:               

Project Location:                                            

Bidder’s Project Manager Name:               

Bidder’s Site Superintendent:            

Contract Amount:                                            

Date Project Commenced:             

Date of Substantial Completion:              

Date of Final Completion:              

Description of Work Performed:           

                   

             

              

Involvement of Bidder’s team (list their names and roles on the reference project):   
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BIDDER 

REFERENCE FORM 2 
 

The bidder must provide a minimum of three references who can verify the bidder’s qualifications and 
past performance record on three projects that meet the following requirements: 
 

• A minimum of two references shall be at substantial completion between two to five years prior to 
the date of bid opening and with applicable dewatering experience to the Project scope of work. 

• A minimum of one reference shall be at substantial completion between zero to two years prior to 
the date of bid opening. 

• Constructed value of at least $1,000,000. 

• Similar in scope to this Project. 

• Minimum of two references shall be from sources other than the District. 
 

Part 1: Bidder’s Name: 

Bidder’s Name:                                         
 

Part 2: Reference Provider Information: 

Reference Business Name:             

Reference Business Owner’s Name:            

Reference Contact Person:              

Reference Contact Person’s Title:            

Reference Address:              

Reference Email Address:                        

Reference Phone No.:                                          
 

Part 3: Project Details performed by Bidder: 

Project Name:               

Project Location:                                            

Bidder’s Project Manager Name:               

Bidder’s Site Superintendent:            

Contract Amount:                                            

Date Project Commenced:             

Date of Substantial Completion:              

Date of Final Completion:              

Description of Work Performed:           

                   

             

              

Involvement of Bidder’s team (list their names and roles on the reference project): 
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BIDDER 

REFERENCE FORM 3 
 

The bidder must provide a minimum of three references who can verify the bidder’s qualifications and 
past performance record on three projects that meet the following requirements: 
 

• A minimum of two references shall be at substantial completion between two to five years prior to 
the date of bid opening and with applicable dewatering experience to the Project scope of work. 

• A minimum of one reference shall be at substantial completion between zero to two years prior to 
the date of bid opening. 

• Constructed value of at least $1,000,000. 

• Similar in scope to this Project. 

• Minimum of two references shall be from sources other than the District. 
 

Part 1: Bidder’s Name: 

Bidder’s Name:                                         
 

Part 2: Reference Provider Information: 

Reference Business Name:             

Reference Business Owner’s Name:            

Reference Contact Person:              

Reference Contact Person’s Title:            

Reference Address:              

Reference Email Address:                        

Reference Phone No.:                                          
 

Part 3: Project Details performed by Bidder: 

Project Name:               

Project Location:                                            

Bidder’s Project Manager Name:               

Bidder’s Site Superintendent:            

Contract Amount:                                            

Date Project Commenced:             

Date of Substantial Completion:              

Date of Final Completion:              

Description of Work Performed:           

                   

             

              

Involvement of Bidder’s team (list their names and roles on the reference project):   
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DEWATERING ENGINEER 
REFERENCE FORM 1 

 

For each subcontractor listed above for a Key Work Category, the Bidder must provide a minimum of 
three references who can verify the subcontractor’s qualifications and past performance record on 
three projects that meet the following requirements: 
 

• All references shall be for projects that were at substantial completion within the last five years 
prior to the date of bid opening. 

• All references shall show dewatering Engineering experience applicable to the Project scope of 
work. 

• Similar in value and scope to the subcontractor’s respective portion of the Project work. 

• Minimum of two references shall be from sources other than the District. 
 

Part 1: Bidder’s Name: 

Bidder’s Name:                                         
 

Part 2: Key Work Category Subcontractor Name: 

Key Work Category:             

Subcontractor’s Name:            
 

Part 3: Reference Provider Information: 

Reference Business Name:             

Reference Business Owner’s Name:            

Reference Contact Person:              

Reference Contact Person’s Title:            

Reference Address:              

Reference Email Address:                        

Reference Phone No.:                                          
 

Part 4: Project Details performed Key Work Category Subcontractor: 

Project Name:               

Project Location:                                            

Subcontractor’s Project Manager Name:              

Subcontractor’s Site Superintendent:           

Contract Amount:                                            

Date Project Commenced:             

Date of Substantial Completion:              

Date of Final Completion:              

Description of Work Performed:           

                   

              

Involvement of Subcontractor’s team (list their names and roles on the reference project):   
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DEWATERING ENGINEER 
REFERENCE FORM 2 

 

For each subcontractor listed above for a Key Work Category, the Bidder must provide a minimum of 
three references who can verify the subcontractor’s qualifications and past performance record on 
three projects that meet the following requirements: 
 

• All references shall be for projects that were at substantial completion within the last five years 
prior to the date of bid opening. 

• All references shall show dewatering Engineering experience applicable to the Project scope of 
work. 

• Similar in value and scope to the subcontractor’s respective portion of the Project work. 

• Minimum of two references shall be from sources other than the District. 
 

Part 1: Bidder’s Name: 

Bidder’s Name:                                         
 

Part 2: Key Work Category Subcontractor Name: 

Key Work Category:             

Subcontractor’s Name:            
 

Part 3: Reference Provider Information: 

Reference Business Name:             

Reference Business Owner’s Name:            

Reference Contact Person:              

Reference Contact Person’s Title:            

Reference Address:              

Reference Email Address:                        

Reference Phone No.:                                          
 

Part 4: Project Details performed Key Work Category Subcontractor: 

Project Name:               

Project Location:                                            

Subcontractor’s Project Manager Name:              

Subcontractor’s Site Superintendent:           

Contract Amount:                                            

Date Project Commenced:             

Date of Substantial Completion:              

Date of Final Completion:              

Description of Work Performed:           

                   

              

Involvement of Subcontractor’s team (list their names and roles on the reference project):   
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DEWATERING ENGINEER 
REFERENCE FORM 3 

 

For each subcontractor listed above for a Key Work Category, the Bidder must provide a minimum of 
three references who can verify the subcontractor’s qualifications and past performance record on 
three projects that meet the following requirements: 
 

• All references shall be for projects that were at substantial completion within the last five years 
prior to the date of bid opening. 

• All references shall show dewatering Engineering experience applicable to the Project scope of 
work. 

• Similar in value and scope to the subcontractor’s respective portion of the Project work. 

• Minimum of two references shall be from sources other than the District. 
 

Part 1: Bidder’s Name: 

Bidder’s Name:                                         
 

Part 2: Key Work Category Subcontractor Name: 

Key Work Category:             

Subcontractor’s Name:            
 

Part 3: Reference Provider Information: 

Reference Business Name:             

Reference Business Owner’s Name:            

Reference Contact Person:              

Reference Contact Person’s Title:            

Reference Address:              

Reference Email Address:                        

Reference Phone No.:                                          
 

Part 4: Project Details performed Key Work Category Subcontractor: 

Project Name:               

Project Location:                                            

Subcontractor’s Project Manager Name:              

Subcontractor’s Site Superintendent:           

Contract Amount:                                            

Date Project Commenced:             

Date of Substantial Completion:              

Date of Final Completion:              

Description of Work Performed:           

                   

              

Involvement of Subcontractor’s team (list their names and roles on the reference project):   
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ATTACHMENT 3 
CERTIFICATION 

CLEAN AIR ACT/CLEAN WATER ACT 
FOR 

REQUEST FOR BIDS #25-4832 
WC-2 FLOOD CONTROL STRUCTURE REPLACEMENT 

SUMTER COUNTY, FLORIDA 

 
 
On behalf of ______________________________________ (Bidder), I certify that Bidder is 
not on the EPA Excluded Parties List System concerning the Clean Air Act (CAA) or the Clean 
Water Act (CWA).  
 
I further certify: 
1)  Bidder will not use any facility on the Excluded Parties List System in the performance 

of any non-exempt contract, grant or loan for the duration of time that the facility remains 
on the List. 

 
2)  Bidder will notify the District if the Bidder intends to use a facility in the performance of 

the contract, grant, or loan that has been recommended to be placed on the Excluded 
Parties List System. 

 
3)  In the performance of the contract, grant or loan, Bidder will comply with all requirements 

of the CAA and the CWA, including the requirements of section 114 of the CAA and 
section 308 of the CWA, and all applicable clean air standards and clean water 
standards, See Federal Acquisition Regulations, 2 CFR 180; 2 CFR 1532, Subpart J, 
48 CFR Part 9, Subpart 9.4. 

 
 
 

By:        
 Authorized Signatory Date 
 

Name:         
 
Title:         
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ATTACHMENT 4 
TRENCH SAFETY ACT COMPLIANCE FORM 

FOR 
REQUEST FOR BIDS #25-4832 

WC-2 FLOOD CONTROL STRUCTURE REPLACEMENT 
SUMTER COUNTY, FLORIDA 

 
1. The bidder acknowledges the existence of the Florida Trench Safety Act, sections 553.60-553.64, 

Florida Statutes (hereinafter called the “Act”), and the requirements established herein. 
 

2. The bidder further acknowledges that the Act established the Federal excavation safety standards 
set forth in 29 CFR Part 1926, Subpart P as the Interim State standard applicable to this Project. 
 

3. The bidder will comply with all applicable trench safety standards, during all phases of the work, if 
awarded the contract, and will ensure that all subcontractors will also comply with the Act. 
 

4. The bidder will consider the geotechnical information available from the District, from its own 
sources and all other relevant information in its design of the trench safety system it will employ on 
the subject project. The bidder acknowledges that the District is not obligated to provide such 
information, the bidder is not to rely solely on such information if provided. The bidder is solely 
responsible for the selection of the data on which he relies in designing said safety system, as well 
as for the system itself. 
 

5. The bidder acknowledges that included in the Total Price in the Bid Form are costs for complying 
with the Act. The undersigned further identifies the costs to be $______ per linear foot.  
 

6. The amount in Item 5 herein includes the following Trench Safety Compliance Methods and the 
units of each safety measure. The unit costs and the unit prices are shown solely for the purpose of 
compliance with the procedural requirements of the Act.   

  
Trench Safety  Unit   
Compliance Method  (LF, SY)  Quantity  Unit Cost  Extended Cost 

 

A.  _________________________ _______ _______ $__________ $___________ 
B.  _________________________ _______ _______ $__________ $___________ 
C.  _________________________ _______ _______ $__________ $___________ 
D.  _________________________ _______ _______ $__________ $___________ 

  
    Total:   $___________ 

 

Use additional blank sheets to further itemize if more room is required. 
 

7. Acceptance of the bid to which this certification and disclosure applies in no way represents that the 
District or its representatives have evaluated or determined that the above costs are adequate to 
comply with the applicable trench safety requirements, nor does it in any way relieve the 
undersigned of his sole responsibility for complying with all applicable safety requirements. 

 

 
Company: _________________________________ 
 
 
By: _______________________________________ 

        Signature of Authorized Representative  Date 
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ATTACHMENT 5 
BID BOND 

FOR 
REQUEST FOR BIDS #25-4832 

WC-2 FLOOD CONTROL STRUCTURE REPLACEMENT 
SUMTER COUNTY, FLORIDA 

 

 
_______                                                                  __________                                         ____, as Principal,  

and _________________________________________________________, as Surety, are bound 

to the Southwest Florida Water Management District (“District”) in a penal sum equal to five percent of the total 
amount, including sales tax together with any contingency, additive, and alternate amounts, bid by Principal in its 
response (“Submittal”) to WC-2 Flood Control Structure Replacement, Sumter County, Florida, Bid Number RFB 
25-4832, hereinafter the “Solicitation”, for the payment of which Principal and Surety bind themselves, their heirs, 
executors, administrators, successors, and assigns, jointly and severally, as provided in this Bid Bond. 
 
The conditions of this Bid Bond are such that if the Principal signed the Submittal to the District within the time 
specified in the Solicitation, then the Principal shall not withdraw its Submittal except as allowed in the Solicitation, 
and shall, if awarded, promptly (i) sign the Agreement (as defined in the Solicitation) upon the terms, conditions, 
and price set forth in the Solicitation and Submittal, (ii) provide proof of insurance (including endorsements) as 
required in the Solicitation, and, (iii) if a Payment and Performance Bond is required by the Solicitation, provide a 
certified recorded copy of the signed Payment and Performance Bond in the required amount and in the required 
form with good and sufficient surety(ies) satisfactory to the District for the faithful performance and proper 
fulfillment of said Agreement. If the above requirements are satisfied, then this obligation shall be void. Otherwise, 
the sum herein stated shall be due and payable to the District, and Surety shall immediately pay the District upon 
demand the above sum as liquidated damages for the failure of the Principal. 
 

Principal and Surety sign this Bid Bond on ________________________, 202__. 

PRINCIPAL: 

By:    

 

Print signer’s name:   
 
Title:   
 

License no:   

[CORPORATE SEAL] 

SURETY: 

By:    
As Attorney in Fact 
Attach Power of Attorney (POA) 

 
Print signer’s name:  

(Name must EXACTLY match name on POA) 

 

License no:  

Countersignature: 

By:    
(Florida Licensed Insurance Agent) 

Print signer’s name:   

License no:   

Agency Name:   

Phone no.:   

Bus. Address:   
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ATTACHMENT 6 
PAYMENT AND PERFORMANCE BOND 

FOR 
REQUEST FOR BIDS #25-4832 

WC-2 FLOOD CONTROL STRUCTURE REPLACEMENT 
SUMTER COUNTY, FLORIDA 

 
State of __________  Bond No. 
 
County of ___________  
 
KNOW ALL MEN BY THESE PRESENTS THAT ____________________________________ as 
Principal, whose principal business address and telephone number are 
_________________________________________, hereinafter referred to as "Principal," and 
_________________________________________ as Surety, a corporation duly existing and 
organized under the laws of the State of ___________________ having its home office in the City of 
________________________ and licensed to do business in the State of Florida, whose current 
business address and telephone number are listed as _____________________________________, 
hereinafter referred to as "Surety," are held and firmly bound unto the Southwest Florida Water 
Management District, as Owner, whose address is 2379 Broad Street (U.S. 41 South), Brooksville, 
Florida, 34604-6899, and whose telephone number is (352) 796-7211, hereinafter referred to as the 
"District," in the sum of _________________________________________________ Dollars 
($________________), as may be increased through contract modifications, for the payment of which 
the Principal and Surety bind themselves, their respective heirs, administrators, executors, personal 
representatives, successors and assigns jointly and severally. 
 
WHEREAS the Principal entered into Agreement No. 25CN0004832 with the District, for the WC-2 
Flood Control Structure Replacement located in the County of Sumter, Florida and said Agreement 
includes all Agreement designs, specifications, plans, drawings, modifications, additions, deletions, and 
instruments attached together and made a part of said Agreement, hereinafter referred to as the 
"Agreement," pursuant to which the Principal is to furnish, at its own cost and expense, all necessary 
services, labor, materials and equipment necessary to completely perform, in a thorough and 
workmanlike manner, all work contemplated under said Agreement and in accordance with the terms 
of said Agreement, to (description of project improvements and address of project; owner's name and 
address if not District). 
 
NOW, THEREFORE, the conditions of this obligation are such that if the Principal: 
 
(i) performs all the terms and conditions of the aforementioned Agreement which is made a part of this 
Bond by reference, and fulfills, in all respects, all obligations there under at the times and in the manner 
prescribed in the Agreement, including the warranty provisions thereof; 
 
(ii) promptly makes payment to all claimants, as defined in Section 255.05(1), Florida Statutes, 
supplying labor, materials and supplies used directly or indirectly by the Principal in the prosecution of 
the work provided for in the Agreement; 
 
(iii) pays the District all losses, damages (including liquidated damages, if applicable; otherwise delay 
damages), expenses, costs and attorney's fees, including appellate proceedings, incurred by the District 
as a result of any act, omission or default, including patent and copyright infringements, on the part of 
the Principal in connection with the performance of the Agreement; and 
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(iv) performs the guarantee of all work and materials furnished under the Agreement and for the time 
specified in the Agreement; 
 
then this obligation shall be void, otherwise it remains in full force. 
 
THE SURETY hereby agrees that any addition, deletion, alteration or modification of the Agreement, 
any extension of time for performance under the Agreement, any increase in price, and any other 
change in the Agreement, or any change in the terms and conditions of the Agreement, shall not in any 
way affect the obligations of the Surety on this Bond, and the Surety hereby expressly consents to, and 
waives notice of, any and all such change. 
 
THIS BOND shall also be security for the performance by the Principal and Surety of the following 
additional covenants and obligations, and the recitals and references herein contained shall constitute 
a part of this Bond and obligation: 
 
(i) In each and every suit brought against the Principal and Surety upon this Bond in which the Plaintiff 
prevails on the significant issues in the case, there shall be assessed therein against the Principal and 
Surety herein, in favor of the Plaintiff therein, reasonable counsel fees, which the Principal and Surety 
hereby expressly agree to pay as part of the costs and expense of such suit; and 
 
(ii) In case of annulment or any breach or default of the Agreement by the Principal, there shall be 
assessed against the Principal and Surety herein, all expenses including legal fees, incurred by the 
District in connection with any such annulment, breach or default. 
 
This Bond is a statutory bond governed by section 255.05, Florida Statutes. Any action instituted by a 
claimant under this bond for payment must be in accordance with the notice and time limitation 
provisions in section 255.05(2), Florida Statutes. 
 
The effective date of this Payment and Performance Bond shall be concurrent with the effective date of 
the above referenced Agreement between the Principal and the District. 
 
 
 

The remainder of this page intentionally left blank. 
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IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several 
seals on the date indicated above the name and corporate seal of each corporate party being hereto 
affixed and these presents fully signed by its undersigned representative pursuant to authority of its 
governing body or other legally binding authority. 
 

ATTEST: 
 

(Corporate Seal) 
 

_________________________________ 
Print Name of Principal 

 
 
_____________________________ BY:  _________________________________ 
Secretary as to Principal  
 

Title:  _________________________________
  

As authorized agent for Principal 
 
ATTEST: 
 

(Corporate Seal) 
_________________________________ 
Print Name of Surety 

 
 
_____________________________ BY:  _________________________________ 
Secretary as to Surety  Authorized Agent for Surety 
 
Note: Surety must provide evidence of signature authority, i.e., a certified copy of Power of Attorney. 

 
If the Principal or Surety is a Corporation, the appropriate corporate seal must be affixed and a 
Certificate of Corporate Principal attached. 
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ATTACHMENT 7 
SAMPLE AGREEMENT 

FOR 
REQUEST FOR BIDS #25-4832 

WC-2 FLOOD CONTROL STRUCTURE REPLACEMENT 
SUMTER COUNTY, FLORIDA 

 
 

AGREEMENT NO. 25CN0004832 
 

AGREEMENT 
BETWEEN THE 

SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT 
AND 

  
FOR 

WC-2 FLOOD CONTROL STRUCTURE REPLACEMENT 
SUMTER COUNTY, FLORIDA 

 
This Agreement is made and entered into by and between the Southwest Florida Water Management 
District, a public corporation of the State of Florida, whose address is 2379 Broad Street, Brooksville, 
Florida 34604-6899, hereinafter referred to as the “District" and ________, a _____________, whose 
address is _________, hereinafter referred to as the "Contractor." 
 

WITNESSETH: 
 
Whereas, the District desires to engage the Contractor to perform all work required for the WC-2 Flood 
Control Structure Replacement in Sumter County, Florida, hereinafter referred to as the "Project"; and 
 
Whereas, the Contractor represents that it possesses the requisite skills, knowledge, expertise and 
resources and agrees to provide the desired services to the District; and 
 
Whereas, the District and the Contractor have agreed on the type and extent of services to be rendered 
by the Contractor and the amount and method of compensation to be paid by the District for services 
rendered. 
 
Now therefore, the District and the Contractor, in consideration of the mutual terms, covenants and 
conditions set forth herein, agree as follows: 
 
1. INDEPENDENT Contractor.  

 
The Contractor will perform as an independent contractor and not as an employee, representative 
or agent of the District. 

 
2. PROJECT MANAGER AND NOTICES.  

 
Each party hereby designates the employee set forth below as its respective Project Manager. 
Project Managers will assist with Project coordination and will be each party's prime contact 
person. Notices will be sent to the attention of each party's Project Manager by U.S. mail, postage 
paid, by nationally recognized overnight courier, or personally to the parties' addresses as set 
forth in the introductory paragraph of this Agreement. Notice is effective upon receipt. Other 
documents may also be sent via Email if authorized in writing by the District's Project Manager. 
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Project Manager for the District:   Project Manager for the Contractor: 
Sidney Kirkland      ________________ [Name] 
2739 Broad Street     ________________ [Address] 
Brooksville, Florida 34604    ________________ [City, State, Zip Code] 
(352) 554-9819      ________________ [Phone] 
sidney.kirkland@watermatters.org   ________________ [Email] 

 
Any changes to the above representatives or addresses must be provided to the other party in 
writing. 

 
3. EFFECTIVE DATE, TERM. 

 
This Agreement will be effective upon execution by both parties. All time limits for Milestones, if 
any, Substantial Completion, and Final Completion as stated in this Agreement are of the essence.   
 
3.1 A Notice to Proceed (NTP) shall be issued by the District on or before February 16, 2026.  

Provided the District issues the NTP by this date, the Contractor shall commence Project 
work within ten business days and reach substantial completion on or before July 24, 2026, 
with final completion being reached on or before September 25, 2026. If the NTP is not 
issued by February 16, 2026, the District will have the option extend the completion dates 
or to postpone construction to after the 2026 Rainy Season (defined as typically June 1 - 
September 30 and dependent on atmospheric, precipitation, and water level conditions). 

 
The following parts of the Work shall be substantially completed on or before the following 
Milestone(s): 
 
A. All fixed concrete weir Work must be at substantial completion and operational by May 

15, 2026. 
 
3.2 If the Project is postponed to after the 2026 Rainy Season, a NTP shall be issued by the 

District on or before January 4, 2027. Provided the District issues the NTP by this date, 
the Contractor shall commence Project work within ten business days and reach 
substantial completion on or before July 2, 2027, with final completion being reached on 
or before August 27, 2027. If the NTP is not issued by January 4, 2027, the District will 
have the option to extend the completion times, cancel the award, or terminate the 
Agreement. 
 
The following parts of the Work shall be substantially completed on or before the following 
Milestone(s): 
 
A. All fixed concrete weir Work must be at substantial completion and operational by May 

1, 2027. 
 

The Contractor will not perform any work during the Rainy Season without the prior written consent 
from the District’s Project Manager. 

 

mailto:sidney.kirkland@watermatters.org
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4. COMPENSATION.  
 
Payment will be made to the Contractor in accordance with the Schedule of Values set forth in 
Exhibit "C", individual Change Orders issued to the Contractor and the Bid Response Form which 
may consist of Unit Cost, Lump Sum, and/or Allowance bid line items. 
 
For all Unit Price Work, an amount equal to the sum of the extended prices (established for each 
separately identified item of Unit Price Work by multiplying the unit price times the actual quantity 
of that item). However, the total Project cost to the District will not exceed the total agreement 
amount. 
 
Payment will be made in accordance with the Local Government Prompt Payment Act, Part VII of 
chapter 218, Florida Statutes, upon receipt of a proper invoice as defined in Subparagraph 4.2. 
Invoices will be submitted monthly by the Contractor to the District electronically at 
invoices@WaterMatters.org, or at the following address: 
 

Accounts Payable Section 
Southwest Florida Water Management District 

Post Office Box 15436 
Brooksville, Florida 34604-5436 

 
In addition to sending an original invoice to the District’s Accounts Payable Section as required 
above, copies of invoices may also be submitted to the District’s Project Manager in order to 
expedite the review process. 
 
Any services commenced by the Contractor that the Contractor intends to charge against 
contingency and/or allowance amounts without first receiving a fully executed Change Order or 
Field Directive/Administrative Approval, as applicable, shall be at the Contractor’s sole cost. Any 
unused allowance and contingency amounts shall remain with the District and be deducted from 
the Contractor’s total compensation. 
 
4.1 The District’s performance and payment obligations pursuant to this Agreement are 

contingent upon the District’s Governing Board appropriating funds in its approved budget 
for the Project in each Fiscal Year of this Agreement. 
 

4.2 All invoices must include the following information: (1) Contractor’s name, address and 
phone number (include remit address, if different than principal address in the introductory 
paragraph of this Agreement); (2) Contractor’s invoice number and date of invoice; (3) 
District Agreement number; (4) Dates of service; (5) Contractor’s Project Manager; (6) 
District’s Project Manager; (7) Supporting documentation necessary to satisfy auditing 
purposes, for cost and project completion; and (8) Progress Report with the Contractor’s 
Project Manager's assessment of the Project’s actual progress as compared to the 
Progress Schedule. Invoices that do not conform with this paragraph will not be considered 
a proper invoice. Disputes will be resolved in accordance with the District’s dispute 
resolution procedure. 
 

4.3 If an invoice does not meet the requirements of this Agreement, the District’s Project 
Manager, after consultation with his or her Bureau Chief, will notify the Contractor in writing 
that the invoice is improper and indicate what corrective action on the part of the Contractor 
is needed to make the invoice proper. If a corrected invoice is provided to the District that 
meets the requirements of the Agreement, the invoice will be paid within ten business days 
after the date the corrected invoice is received by the District. 

 

mailto:invoices@WaterMatters.org
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4.4 In the event any dispute or disagreement arises during the course of the Project, including 
those concerning whether a deliverable should be approved by the District, the Contractor 
will continue to perform the Project work in accordance with the District’s instructions and 
may claim additional compensation. The Contractor is under a duty to seek clarification 
and resolution of any issue, discrepancy, or dispute by providing the details and basis of 
the dispute with a request for additional information, additional compensation, or schedule 
adjustment, as appropriate, to the District’s Project Manager no later than ten days after 
the precipitating event. If not resolved by the Project Manager, in consultation with his or 
her Bureau Chief, the dispute will be forwarded to the Division Director. If not resolved by 
the Division Director, the dispute will be forwarded to the Assistant Executive Director. The 
Assistant Executive Director in consultation with the District’s Office of General Counsel 
will issue a final determination. The Contractor will proceed with the Project in accordance 
with the District’s determination; however, such continuation of work will not waive the 
Contractor’s position regarding the matter in dispute. No Project work will be delayed or 
postponed pending resolution of any disputes or disagreements. 
 

4.5 By October 5th of each year of the Agreement, the Contractor must provide the following 
documentation to the District for all services performed through September 30th: i) invoices 
for completed, accepted and billable tasks, ii) an estimate of the dollar value of services 
performed, but not yet billable. 
 

4.6 Each Contractor invoice must include the following certification, and the Contractor hereby 
delegates authority by virtue of this Agreement to its Project Manager to affirm said 
certification: 
 

"I hereby certify that the costs requested for payment, as represented in this invoice, 
are directly related to the performance under the WC-2 Flood Control Structure 
Replacement in Sumter County, Florida Agreement between the Southwest Florida 
Water Management District and _____________________ (Agreement 
25CN0004832), are allowable, allocable, properly documented, and are in accordance 
with the approved project budget." 

 
4.7 The District will withhold a retainage of five percent of each invoice amount on contracts 

with a total contract value greater than $200,000. Retainage will be released by the District 
and the Contractor in accordance with the Local Government Prompt Payment Act, Part 
VII of chapter 218, Florida Statutes. Prior to the District’s release of final payment, the 
Contractor must provide the District with a properly executed Affidavit stating that the 
Contractor has complied with the Local Government Prompt Payment Act with respect to 
all lower tier entities such as subcontractors, suppliers, etc., and that all taxes have been 
paid, a Final Release of Lien and a Consent of Surety to Final Payment. Sample forms are 
set forth in Exhibit "D." 
 

4.8 The District may, in addition to other remedies available at law or equity, retain such 
monies from amounts due the Contractor as may be necessary to satisfy any claim for 
damages, penalties, costs and the like asserted by or against the District. The District may 
set off any liability or other obligation of the Contractor or its affiliates to the District against 
any payments due the Contractor under any contract with the District. The District reserves 
the right to withhold payment until samples, shop drawings, Architect's certificates, 
additional bonds, or any other things required by this Agreement have been submitted to 
the satisfaction of the District’s Project Manager. 
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5. PROJECT WORK.  
 
The Contractor, upon written Notice to Proceed from the District, agrees to furnish all equipment, 
tools, materials, labor and all other things necessary to complete the Project, and perform in 
accordance with the terms and conditions of this Agreement.  
 
Time is of the essence in the performance of each obligation under this Agreement. Any changes 
to this Scope of Work and associated costs, except as provided in this Agreement, must be 
mutually agreed to in a formal written amendment signed by both parties prior to being performed 
by the Contractor, subject to the provisions of Paragraph 4, Compensation. 

 
6. PROJECT TEAM MEMBERS AND SUBCONTRACTORS. 

 
6.1 The District recognizes the expertise of the Project team members of the Contractor and, 

if applicable, any subcontractors. Both parties further agree that any change to the 
Contractor’s and/or subcontractor’s Project team (including Project Manager and 
Superintendent) requires prior written approval from the District. 
 

6.2 The District and the Contractor hereby recognize the Key Work Category Subcontractors 
to be utilized by the Contractor in the execution of this Project work: _______________, 
_______________, and _______________. Any change in or additions to the Key Work 
Category Subcontractors requires prior written approval from the District.  

 
6.3 No acceptance or approval by the District of any subcontractor, supplier or other individual 

or entity, whether initially or as a replacement, shall constitute a waiver of any right of the 
District to reject defective work or shall create any District liability for the acts or omissions 
of these individuals or entities. 
 

7. PROJECT MANAGEMENT DOCUMENT ISSUANCE AND AUTHORITY.  
 

7.1 Notice to Procure. The District may elect to issue a Notice to Procure prior to the issuance 
of the Notice to Proceed at the discretion of the District. If the District issues a Notice to 
Procure, the Contractor will start the process to procure the designated materials, 
equipment, or otherwise authorized items within ten business days. 
 

7.2 Notice to Proceed. The official letter notifying the Contractor that the contract has been 
executed and to proceed with the work specified in the Notice to Proceed.   
 
7.2.1 Any costs, direct or indirect, arising out of or resulting from a delay in the Notice 

to Proceed, will be the responsibility of the Contractor. Claims by the Contractor 
for additional compensation related to a delay in a Notice to Proceed will not be 
considered or accepted by the District. The Contractor’s sole remedy is an 
extension of time to complete the Project to account for any such delay. 

 
7.3 The District’s Project Manager is authorized to process Change Orders in accordance with 

the requirements of this Agreement and the District’s Signature Authority utilizing the form 
attached as Exhibit “D” for additional work on an as needed basis for ancillary Project 
services.  

 
7.3.1 The Contractor will initiate a Change Order by submitting a Change Proposal to 

the District’s Project Manager that will provide a cost estimate and performance 
schedule for completing the proposed contingency work together with such 
additional information as the District’s Project Manager or Project Engineer may 
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reasonably request. The District’s Project Manager will issue a Change Order 
incorporating those portions of the Change Proposal acceptable to the parties. 
Change Order work will commence as set forth in the notice to proceed with 
Change Order work issued by the District’s Project Manager. The parties agree 
that payment for any such ancillary Project services is budgeted as contingency 
and is not to exceed the contingency amount set forth in this Agreement. 
 

7.3.2 Except in an emergency endangering life or property, no extra work or change 
will be made unless in compliance with a written Change Order issued by the 
District’s Project Manager in advance of such work, and no claim for an addition 
to the compensation will be valid unless so ordered. Correction of faulty or 
inadequate design by the Contractor is not grounds for initiation of a Change 
Order and the Contractor agrees to remedy such flaws at its own expense. 

 
7.3.3 The District may order extra work or request changes by altering, adding to, or 

deducting from the original Scope of Work or Final Plans via written Change 
Order agreed to by both parties. The compensation shall be adjusted accordingly, 
and the Progress Schedule and Schedule of Values updated as appropriate. 
When requested by the District’s Project Manager, the Contractor will submit a 
Change Proposal for District-desired changes in the work within five business 
days after receipt of the request. The proposal will include an itemized breakdown 
for labor, materials, equipment and the time considerations for completing the 
change together with such other information as the District may reasonably 
require. All such work will be executed under the conditions of the original 
Agreement except that any claim for an extension of time caused thereby will be 
considered at the time of ordering such change. 

 
8. PROJECT RECORDS AND DOCUMENTS. 

 
The Contractor, upon request, will permit the District to examine or audit all Project related records 
and documents during or following completion of the Project at no cost to the District. These 
records shall be available at all reasonable times for inspection, review, or audit. “Reasonable” 
shall be construed according to circumstances, but ordinarily shall mean normal business hours 
of 8:00 a.m. to 5:00 p.m., local time, Monday through Friday. In the event any work is 
subcontracted, the Contractor shall similarly require each subcontractor to maintain and allow 
access to such records for inspection, review, or audit purposes. Payments made to the 
Contractor under this Agreement shall be reduced for amounts found to be not allowable under 
this Agreement by an audit. If an audit is undertaken by the District, all required records shall be 
maintained until the audit has been completed and all questions arising from it are resolved. The 
Contractor will maintain all such records and documents for at least five years following completion 
of the Project. If an audit has been initiated and audit findings have not been resolved at the end 
of the five years, the records shall be retained until resolution of the audit findings, which would 
include an audit follow-up by the inspector general if the findings result from an external auditor, 
or any litigation. The Contractor and any subcontractors understand and will comply with their 
duty, pursuant to section 20.055(5), Florida Statutes, to cooperate with the inspector general in 
any investigation, audit, inspection, review, or hearing. 
 
8.1 Each party shall allow public access to Project documents and materials made or received 

by either party in accordance with the Public Records Act, chapter 119, Florida Statutes. 
To the extent required by section 119.0701, Florida Statutes, the Contractor shall (1) keep 
and maintain public records required by the District to perform the service; (2) upon request 
from the District’s custodian of public records, provide the District with a copy of the 
requested records or allow the records to be inspected or copied within a reasonable time 
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at a cost that does not exceed the cost provided by law; (3) ensure that public records that 
are exempt or confidential and exempt from public records disclosure requirements are 
not disclosed except as authorized by law for the duration of the term of this Agreement 
and following completion of the Agreement if the Contractor does not transfer the records 
to the District; and (4) upon completion of this Agreement, transfer, at no cost to the District, 
all public records in possession of the Contractor or keep and maintain public records 
required by the District to perform the service. If the Contractor transfers all public records 
to the District upon completion of this Agreement, the Contractor shall destroy any 
duplicate public records that are exempt or confidential and exempt from public records 
requirements. If the Contractor keeps and maintains public records upon completion of this 
Agreement, the Contractor shall meet all applicable requirements for retaining public 
records. All records stored electronically must be provided to the District, upon request 
from the District’s custodian of public records, in a format that is compatible with the 
information technology systems of the District. 
 

8.2 IF THE CONTRACTOR HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE 
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF 
PUBLIC RECORDS by telephone at 352-205-8482, by email at 
RecordsCustodian@swfwmd.state.fl.us,or at the following mailing 
address: 
 

Public Records Custodian 
Southwest Florida Water Management District 

2379 Broad Street 
Brooksville, Florida 34604-6899 

 
Any changes to the above contact information will be provided to the Contractor in writing. 
 

8.3 If, as part of its performance of this Agreement, the Contractor holds, comes into 
possession of, distributes, generates, and/or creates lawful copies in any media of security 
or fire safety system plans, building plans, blueprints, schematic drawings, and diagrams, 
including draft, preliminary, and final formats, which depict the internal layout and structural 
elements of a building, or other structure owned or operated by the District, which pursuant 
to section 119.071(3), Florida Statutes are confidential and/or exempt from the inspection, 
examination and duplication of public records provisions of chapter 119, Florida Statutes, 
and Subsection 24(a), Article I of the State Constitution (singularly or collectively, and 
inclusive of any copies made in any media by or through the Contractor, the “Exempt & 
Confidential Documents”), then the Contractor agrees to: 

 
8.3.1 maintain the exempt and/or confidential status of said Exempt & Confidential 

Documents for so long as they are in the Contractor’s possession; and 
 

8.3.2 only disclose that portion of the Exempt & Confidential Documents as is 
necessary to those architects, engineers, or contractors who (i) are performing 
work on or related to the building or other structure at issue and (ii) agree in 
writing to maintain the exempt status of the Exempt Plans; and 
 

mailto:prr@swfwmd.state.fl.us
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8.3.3 return to the District as part of the Contractor’s final payment invoice (request for 
final payment), all Exempt & Confidential Documents in the possession of the 
Contractor (or in the possession of others by or through the Contractor) and 
certify in writing that all such Exempt & Confidential Documents in the possession 
of the Contractor (or in the possession of others by or through the Contractor 
have either been so returned or destroyed. The presence of such returned 
documents and the Contractor’s written certification shall be an additional 
express condition precedent to the Contractor’s final payment invoice being 
considered a proper payment request or invoice; and 

 
8.3.4 include the requirements of this provision in every subcontract of any tier arising 

out of or related to this Agreement.  
 

8.4 This provision shall survive the termination or expiration of this Agreement.  
 
9. OWNERSHIP OF DOCUMENTS AND OTHER MATERIALS. 
 

All documents, including reports, drawings, estimates, programs, manuals, specifications, and all 
goods or products, including intellectual property and rights thereto, purchased under this 
Agreement with District funds or developed in connection with this Agreement will be and will 
remain the property of the District. 
 

10. REPORTS. 
 
The Contractor will provide the District with any and all reports, models, studies, maps, or other 
documents resulting from the Project at no cost to the District. 
 

11. INDEMNIFICATION. 
 

The Contractor agrees to indemnify and hold harmless the District and all District agents, 
employees and officers from and against all liabilities, claims, damages, expenses or actions, 
either at law or in equity, including attorney fees and costs and attorney fees and costs on appeal, 
to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of the 
Contractor, its agents, employees, subcontractors, assigns, heirs or anyone for whose acts or 
omissions any of these persons or entities may be liable during the Contractor’s performance 
under this Agreement. This provision shall survive the termination or expiration of this Agreement. 
 

12. INSURANCE REQUIREMENTS. 
 

The Contractor must maintain during the entire term of this Agreement, insurance in the following 
kinds and amounts or limits with a company or companies authorized to do business in the State 
of Florida and will not commence work under this Agreement until the District has received an 
acceptable certificate of insurance showing evidence of such coverage. 
 
12.1 COI. Certificates of insurance issued by the Vendor under this Agreement shall name the 

Southwest Florida Water Management District as certificate holder and place the following 
information in the description of operations section: 

 
Southwest Florida Water Management District is an Additional Insured in regards to the 
liability policies as per the Agreement. 
Agreement No. 25CN0004832; WC-2 Flood Control Structure Replacement 
Project Manager – Sidney Kirkland 
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12.2 Additional Insured. The District and its employees, agents, and officers shall be an 
Additional Insured in regards to all liability policies with exception of Professional Liability 
and Worker’s Compensation. Vendor shall demonstrate by listing the District as an 
additional insured in the Additional Insured Column and the Description of Operations 
section of the certificate of insurance (or other proof acceptable to the District). 

 
12.3 Waivers of Subrogation. Any waiver of subrogation shall extend to the District’s favor. 

Vendor shall demonstrate such waiver by delivery of the applicable endorsement and 
check the Subrogation Waived column (or other proof acceptable to the District) to the 
District’s Project Manager concurrent with delivery of its signature on this Agreement. 

 
12.4 Notice of Cancellation. The Contractor must notify the District in writing of the cancellation 

or material change to any insurance coverage required by this Agreement. Such 
notification must be provided to the District a minimum of 30 days’ notice prior to any 
modifications or cancellation of policies, with 10 days’ notice of cancellation due to non-
payment of premium. 

 
12.5 The Contractor must obtain certificates of insurance from any subcontractor otherwise the 

Contractor must provide evidence satisfactory to the District that coverage is afforded to 
the subcontractor by the Contractor’s insurance policies. 

 
12.6 Required Coverage. Vendor shall maintain during the entire term of this Agreement, 

insurance in the following kinds and amounts or limits with a company or companies 
authorized to do business in the State of Florida: 

 
12.6.1 Liability insurance on forms no more restrictive than the latest edition of the 

Commercial General Liability policy (CG 00 01) of the Insurance Services Office 
without restrictive endorsements, or equivalent, and with no X, C, U, (Explosion, 
Collapse, Underground) exclusion or water exclusion; with the following coverage 
of not less than: 

 
$1,000,000 per occurrence / $2,000,000 aggregate 

 
12.6.2 Auto liability insurance with the following coverage of not less than: 
 
 Combined Single Limit of $500,000 
 
12.6.3 Workers' compensation insurance in accordance with chapter 440, Florida 

Statutes and federal statutes, if applicable. If the Contractor hires or leases 
employees through a third-party arrangement, the District must have a certificate 
of workers’ compensation coverage evidencing coverage for the Contractor from 
the third party. If the Contractor does not carry workers’ compensation coverage, 
the Contractor must submit to the District both an affidavit stating that the 
Contractor meets the requirements of an independent contractor as stated in 
chapter 440, Florida Statutes, and a certificate of exemption from workers' 
compensation coverage. 
 

12.6.4 Employers Liability with minimum limits of $500,000 each accident/$500,000 by 
employee/$500,000 policy limit must be maintained. Such policies shall cover all 
employees engaged in any work under the Agreement. 

 
 
 



 

RFB 25-4832 – WC-2 Flood Control Structure Replacement                   December 5, 2025 
Page 54 of 75 

12.6.5 The Contractor shall provide evidence of one of the following policies, whichever 
is most applicable to this Project: 
 
12.6.5.1 Builder’s risk insurance policy (all-risk perils including flood and water 

damage) to the District in the amount of 100% of the value of the 
complete building/structure. The District is to be named as loss payee 
on the policy. 

 
 OR 
 
12.6.5.2 Installation Floater insurance policy to the District in the amount of 

100% of the value of all equipment and materials to be utilized on this 
Project. The District is to be named as loss payee on the policy. 

 
12.6.6 If the Contractor utilizes Watercraft, the Contractor shall provide evidence of 

Watercraft Liability coverage of not less than: 
 

 $1,000,000 per occurrence/$2,000,000 aggregate 
 
13.1.1 If the Contractor utilizes Unmanned Aircraft Systems (UAS), the Contractor shall 

provide evidence of Unmanned Aircraft Systems (UAS) Liability coverage of not 
less than: 
 
$1,000,000 each occurrence/$2,000,000 aggregate. 

 
13. BONDING REQUIREMENTS. 
 

Prior to the effective date of this Agreement and in accordance with the requirements of the RFB, 
the Contractor, at its sole expense, will provide the District with a Payment and Performance Bond 
in the amount of $[Bond Amount] as security for the performance of all the Contractor’s obligations 
under this Agreement pursuant to the terms and conditions of section 255.05, Florida Statutes. 
The Contractor agrees to repair, replace, or otherwise correct any defects in the work performed 
or furnished according to the terms and conditions of this Agreement. If the District determines 
that any part of the Project is defective and requires repair or replacement, the District will notify 
the Contractor of the defect in writing. If the Contractor refuses or neglects to repair, replace or 
otherwise satisfactorily correct the defect within the time specified by the District, the District has 
the option to have the work performed or furnished by others and the cost will be paid by the 
Contractor or its surety. 
 
Any increase in the amount of this Agreement will require the Contractor to automatically increase 
the Payment and Performance Bond to equal the revised amount. The Contractor must provide 
the District with evidence of same prior to commencing the additional work.  

 
14. TERMINATION WITHOUT CAUSE.  

 
Upon seven days written notice to the Contractor, the District may, without cause and without 
prejudice to any other right or remedy of the District, terminate this Agreement. In such case, the 
Contractor shall be paid for completed and acceptable work executed in accordance with this 
Agreement prior to the effective date of termination. The foregoing shall be the Contractor’s sole 
and exclusive compensation in the event of a termination of this Agreement by the District without 
cause, and the Contractor shall have no claim for demobilization, cancellation or termination 
charges, lost profits or other compensation for work not performed.   
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15. DEFAULT. 
 
Either party may terminate this Agreement upon the other party's failure to comply with any term 
or condition of this Agreement, as long as the terminating party is not in default of any term or 
condition of this Agreement at the time of termination. To effect termination, the terminating party 
will provide the defaulting party with a written "Notice of Termination" stating its intent to terminate 
and describing all terms and conditions with which the defaulting party has failed to comply. If the 
defaulting party has not remedied its default within 30 days after receiving the Notice of 
Termination, this Agreement will automatically terminate. The parties agree that this Agreement 
is an executory contract. If, after termination by the District, it is determined that the Contractor 
was not in default, or that the default was excusable, the rights and obligations of the parties shall 
be the same as if the termination had been issued for the convenience of the District pursuant to 
the Termination Without Cause paragraph. In addition to the above, the District may terminate this 
Agreement in accordance with of the provisions of Exhibit "A," Special Project Terms and 
Conditions.  
 

16. RELEASE OF INFORMATION. 
 
The Contractor agrees not to initiate any oral or written media interviews or issue press releases 
on or about the Project without providing notices or copies to the District’s Project Manager and 
Public Affairs Bureau Chief no later than three business days prior to the interview or press 
release. 
 

17. ASSIGNMENT. 
 
Except as otherwise provided in this Agreement, the Contractor may not assign any of its rights 
or delegate any of its obligations under this Agreement without the prior written consent of the 
District. If the Contractor assigns its rights or delegates its obligations under this Agreement 
without the District’s prior written consent, the District is entitled to terminate this Agreement. If 
the District terminates this Agreement, the termination is effective as of the date of the assignment 
or delegation. Any termination is without prejudice to the District’s claim for damages. 

 
18. LAW COMPLIANCE. 

 
The Contractor will abide by and assist the District in satisfying all applicable federal, state and 
local laws, rules, regulations and guidelines, related to performance under this Agreement. The 
Contractor will not discriminate against any employee or applicant for employment because of 
race, color, religion, sex, handicap, disability, marital status, or national origin. 
 

19. EMPLOYMENT ELIGIBILITY VERIFICATION. 
 
In accordance with section 448.095, Florida Statutes, the Contractor, before entering into a 
contract with the District, agrees with the following: (i) it will be registered with and use the E-Verify 
system operated by the U.S. Department of Homeland Security to verify the work authorization 
status of all newly hired employees, (ii) that during the year prior to making its submission or 
entering into a contract with the District, no contract of the Contractor was terminated by a public 
employer in compliance with section 448.095, Florida Statutes, and (iii) it is and shall remain in 
compliance with sections 448.09 and 448.095, Florida Statutes, including securing and 
maintaining subcontractor affidavits as required by section 448.095(2)(b), Florida Statutes. Upon 
good faith belief that the Contractor or its subcontractors of any tier have knowingly violated 
sections 448.09(1) or 448.095(2), Florida Statutes, the District shall terminate (or order the 
termination of) their contract. The Contractor shall be liable for any additional cost incurred by the 
District as a result of its termination. The District’s receipt of proof that the Contractor and each 
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subcontractor performing through the Contractor are E-Verify system participants is a condition 
precedent to any District contract. Information on how to obtain proof of participation, register for 
and use the E-Verify system may be obtained via U.S. Department of Homeland Security website: 
http://www.dhs.gov/E-Verify. 
 

20. VENUE AND APPLICABLE LAW. 
 
All claims, counterclaims, disputes, and other matters in question between the parties to this 
Agreement, arising out of or relating to this Agreement or the breach of it will be decided in 
accordance with the laws of the State of Florida and by a court of competent jurisdiction within the 
State of Florida and Venue will lie exclusively in the County of Hillsborough. This provision shall 
survive the termination or expiration of this Agreement. 
 

21. REMEDIES. 
 
Unless specifically waived by the District, the Contractor’s failure to timely comply with any 
obligation in this Agreement will be deemed a breach of this Agreement and the expenses and 
costs incurred by the District, including attorneys’ fees and costs and attorneys’ fees and costs on 
appeal, due to said breach will be borne by the Contractor. Additionally, the District will not be 
limited by the above but may avail itself of any and all remedies under Florida law for any breach 
of this Agreement. The District’s waiver of any of the Contractor’s obligations will not be construed 
as the District’s waiver of any other obligations of the Contractor. This provision shall survive the 
termination or expiration of this Agreement. 
 

22. ATTORNEY FEES. 
 
Should either party employ an attorney or attorneys to enforce any of the provisions of this 
Agreement, or to protect its interest in any matter arising under this Agreement, or to recover 
damages for the breach of this Agreement, the party prevailing is entitled to receive from the other 
party all reasonable costs, charges and expenses, including attorneys’ fees, expert witness fees, 
fees and costs on appeal, and the cost of paraprofessionals working under the supervision of an 
attorney, expended or incurred in connection therewith, whether resolved by out-of-court 
settlement, arbitration, pre-trial settlement, trial or appellate proceedings, to the extent permitted 
under section 768.28, Florida Statutes. This provision does not constitute a waiver of the District’s 
sovereign immunity or extend the District’s liability beyond the limits established in section 768.28, 
Florida Statutes. This provision shall survive the termination or expiration of this Agreement. 

 
23. DRUG-FREE WORKPLACE. 

 
By signing this Agreement, the Contractor warrants it has implemented a drug-free workplace 
program in accordance with subsection 440.102(15), Florida Statutes. 
 

24. SUBCONTRACTORS. 
 
Nothing in this Agreement will be construed to create or be implied to create any relationship 
between the District and any subcontractor of the Contractor. 
 

25. DISADVANTAGED BUSINESS ENTERPRISES. 
 

The District expects the Contractor to make good faith efforts to ensure that disadvantaged 
business enterprises, which are qualified under either federal or state law, have the maximum 
practicable opportunity to participate in contracting opportunities under this Agreement.  
 

http://www.dhs.gov/E-Verify
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26. THIRD PARTY BENEFICIARIES. 
 
Nothing in this Agreement will be construed to benefit any person or entity not a party to this 
Agreement. 
 

27. PUBLIC ENTITY CRIMES. 
 
Pursuant to sections 287.133(2) and (3), Florida Statutes, a person or affiliate who has been 
placed on the convicted vendor list following a conviction for a public entity crime may not submit 
a bid, proposal, or reply on a contract to provide any goods or services to a public entity; may not 
submit a bid, proposal, or reply on a contract with a public entity for the construction or repair of a 
public building or public work; may not submit bids, proposals, or replies  on leases of real property 
to a public entity; may not be awarded or perform work as a contractor, supplier, subcontractor, 
or consultant under a contract with any public entity; and may not transact business with any 
public entity in excess of the threshold amount provided in section 287.017, Florida Statutes, for 
CATEGORY TWO for a period of 36 months following the date of being placed on the convicted 
vendor list. By signing this Agreement, the Contractor warrants that it is not currently on a 
suspended vendor list and that it has not been placed on a convicted vendor list in the past 36 
months. The Contractor further agrees to notify the District if placement on either of these lists 
occurs. 
 

28. SCRUTINIZED COMPANIES OR ENTITIES. 
 
Pursuant to section 287.135, Florida Statutes, a company or other entity that, at the time of 
submitting a bid or proposal for a new contract or renewal of an existing contract, is on the 
Scrutinized Companies or Other Entities that Boycott Israel List, or is engaged in a boycott of 
Israel, is ineligible to, and may not bid on, submit a proposal for, or enter into or renew a contract 
with an agency or local governmental entity for goods or services in the amount of one hundred 
thousand dollars or more. If the goods or services are in the amount of one million dollars or more, 
the company or other entity must also not be on the Scrutinized Companies with Activities in 
Sudan List or the Scrutinized Companies with Activities in the Iran Terrorism Sector List or be 
engaged in business operations in Cuba or Syria. The Contractor certifies that it is not on any of 
the lists or engaged in any of the prohibited activities identified above, as applicable based upon 
the amount of this Agreement. The Contractor agrees to notify the District if it is placed on any of 
the applicable lists or engages in any of the prohibited activities during the term of this Agreement. 
The District may immediately terminate this Agreement at its option if the Contractor is found to 
have submitted a false certification, is placed on the Scrutinized Companies or Other Entities that 
Boycott Israel List, is engaged in a boycott of Israel, is placed on the Scrutinized Companies with 
Activities in Sudan List, engages in business operations in Cuba or Syria, or is placed on a list 
created pursuant to section 215.473, Florida Statutes, relating to scrutinized active business 
operations in Iran. 
 

29. NO USE OF COERCION FOR LABOR OR SERVICES. 
 
In accordance with section 787.06, Florida Statutes, by executing, renewing, or extending a 
contract with the District, Contractor affirms and shall provide the District with an affidavit signed 
by an officer or representative of Contractor under penalty of perjury attesting that Contractor does 
not use coercion for labor or services. 
 

30. CONTRACTING WITH ENTITIES OF FOREIGN COUNTRIES OF CONCERN. 
 

Contracting with Entities of Foreign Countries of Concern is not applicable to this solicitation.  
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31. PUBLIC WORKS PROJECTS; UNITED STATES-PRODUCED IRON AND STEEL PRODUCTS. 
 

Public Works Projects; United States-Produced Iron and Steel Products is not applicable to this 
solicitation. 
 

32. ENTIRE AGREEMENT. 
 
This Agreement and the attached exhibits listed below constitute the entire agreement between 
the parties and, unless otherwise provided herein, may be amended only by a written amendment 
signed by Contractor and the District through their respective authorized representatives as stated 
herein. 
 

33. DOCUMENTS. 
 
The following documents are attached or incorporated herein by reference and made a part of this 
Agreement. In the event of a conflict of contract terminology, priority will first be given to the 
language in the body of this Agreement, then to the documents as listed in order below. 
 

Exhibit “A” –  Special Project Terms and Conditions  
District’s Request for Bids 25-4832 including all Addenda 
Figure 1 –  RFB 25-4832 Construction Plans 
Figure 2 –  RFB 25-4832 Technical Specifications 
Exhibit “B” – Contractor’s Progress Schedule 
Exhibit “C” –  Contractor’s Schedule of Values 
Contractor’s Response to RFB 25-4832 
Exhibit “D” –  Sample Forms 
Figure 9 –  RFB 25-4832 U.S. Army Corps of Engineers (USACE) Letter of Permission 

No. SAJ-2025-00584 (NWP-CPC) 
Figure 10 – RFB 25-4832 Florida Department of Environmental Protection (FDEP) General 

Permit Letter Authorization No. 459548-001-EG, Sumter County  
Figure 11 –  RFB 25-4832 FDEP Temporary Construction Staging Area Authorization Letter 
 
 
 

The remainder of this page intentionally left blank. 
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IN WITNESS WHEREOF, the parties hereto, or their lawful representatives, have executed this 
Agreement on the day and year set forth next to their signatures below. 
 
 
SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT 
 
 
 
By:   

Amanda Rice, P.E.  Date 
Assistant Executive Director 

 
 
 
_________________________ 
 
 
By:   

 Date 
Name:   
 
Title:   
 Authorized Signatory 
  
 
 
 
 
 
 
 
 
 
 
 

AGREEMENT 
BETWEEN THE 

SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT 
AND 

_____________________________________________ 
FOR 

WC-2 FLOOD CONTROL STRUCTURE REPLACEMENT 
SUMTER COUNTY, FLORIDA
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AGREEMENT NO. 25CN0004832 
EXHIBIT "A" 

 
SPECIAL PROJECT TERMS AND CONDITIONS 

 
1. The Contractor, by thorough examination, will satisfy itself as to the nature and location of the 

work, the conformation of the ground, the character, quality and quantity of the materials to be 
encountered, the character of the equipment and facilities needed preliminary to and during the 
prosecution of the work, the general and local conditions, and all other matters which can in any 
way affect work on the Project. 
 

2. The Contractor is responsible for all safety aspects of the job and his employees, including all 
lower tier subcontractors on the job site. The Contractor and all subcontractors must comply with 
Occupational Safety and Health Administration (OSHA) standards at all times. The Contractor 
must exercise safe practices at all times for the protection of all persons and property. Walkways 
and work areas must remain clean and unobstructed at all times. 
 
2.1 The District’s Project Manager may, without prior notice, inspect work sites to ensure 

compliance with the terms and conditions of the Agreement and with safety and health 
standards and requirements. In the event the Contractor fails to comply with health and 
safety standards or requirements, the District’s Project Manager may issue an order 
stopping all or any part of the work. Claims by the Contractor for additional compensation 
related to a stop work order will not be considered or accepted by the District. Any costs, 
direct or indirect, arising out of or resulting from the stop work order, will be the 
responsibility of the Contractor. 
 

2.2 The Contractor must: i) immediately report to the District’s Project Manager any work-
related illness or injury which requires more than first aid treatment, or any loss or damage 
to District property, ii) develop and post in the construction area a list of emergency phone 
numbers, iii) prior to commencement of the work, make provisions for prompt medical 
attention in case of serious injury; and iv) provide a standard first aid kit in a location readily 
accessible by all persons. 
 

2.3 All construction employees must be suitably dressed for protection against injury. Hard 
hats are required and must be used in all construction areas during the course of work 
activity. 
 

3. If the Contractor is delayed at any time, in the progress of the work by an act of neglect of the 
District, its employees, agents or consultants, or by changes ordered by the District or by strikes, 
lockouts, fire, unavoidable casualties or any other causes beyond the Contractor’s control, then 
the time of completion will be extended for such reasonable time as the District’s Project Manager 
may decide. This is the Contractor’s sole remedy for the delays set forth in this paragraph. 
 

4. If the Contractor should be adjudged bankrupt, or if Contractor should make a general assignment 
for the benefit of Contractor’s creditors or declare insolvency, or if Contractor should persistently 
or repeatedly refuse or should fail, except in cases in which extension of time is provided, to supply 
enough properly skilled labor or proper material, or if Contractor should fail to make prompt 
payment to subcontractors or for material or labor, or disregard laws, ordinances or the 
instructions of the District’s Project Manager, or otherwise be guilty of a substantial violation of 
any provision of this Agreement, then the District, upon certification by the District’s Project 
Manager that sufficient cause exists to justify such action, may without prejudice to any other right 
or remedy, and after giving the Contractor seven days written notice, terminate the employment 
of the Contractor, take possession of the premises and of all materials, tools and appliances 
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thereon and finish the work by whatever method it may deem expedient. In such case, the 
Contractor will not be entitled to receive any further payment until the work is completed pursuant 
to the terms and conditions of the Agreement. If the unpaid balance of the contract price exceeds 
the expense of completing the work, including compensation for additional material and 
administrative services, such excess will be paid to the Contractor. If such expense exceeds such 
unpaid balance, the Contractor will pay the difference to the District. The District’s Project Manager 
will certify the damage and expenses incurred by the District as a result of the Contractor’s default. 
 

5. If the work should be stopped under an order of any court, or other public authority for a period of 
three months, through no act or fault of the Contractor or of anyone under the Contractor’s control, 
then the Contractor may, upon giving seven days written notice to the District, stop work and 
recover from the District payment for all work completed to date in accordance with this 
Agreement. The District will have the option of suspending or terminating the Agreement. 
 

6. In the case of termination of the Agreement before Project completion, for any cause whatever, 
the Contractor notified to do so by the District, will promptly remove any part or all of his equipment 
and supplies from the project site. If the Contractor fails to do so, the District will have the right to 
remove such equipment and supplies at the expense of the Contractor. 
 

7. The District will have the right to take possession of and use any completed or partially completed 
portions of the work, notwithstanding the fact that the time for completing the entire work or such 
portions may not have expired. However, such possession and use will not be deemed an 
acceptance of any work not completed in accordance with this Agreement. If such prior use 
increases the cost or delays the work, the Contractor may be entitled to such extra compensation, 
or extension of time, or both, as determined by the sole discretion of the District’s Project Manager. 

 
8. The Contractor is as fully responsible to the District for the acts and omissions of the 

subcontractors, and of persons either directly or indirectly employed by the subcontractors, as 
Contractor is for the acts and omissions, or persons directly employed by Contractor. Nothing 
contained in this Agreement will be construed to create any contractual relation between any 
subcontractors and the District. 

 
9. In accordance with section 218.735(7), Florida Statutes (Local Government Prompt Payment Act), 

the Contractor and the District will develop a single list of items required to render the services 
purchased by the District under this Agreement, complete, satisfactory, and acceptable to the 
District within 30 calendar days after reaching Substantial Completion, according to the following 
process.  If the Total Agreement Amount is $10 million or more, the parties may extend the time, 
in writing, to up to 45 calendar days after reaching Substantial Completion.  

 
9.1 The Contractor will contact the District’s Project Manager to schedule a joint inspection of 

the Work to occur within two business days after the Contractor considers the entire Work 
ready for its intended use, to determine the status of completion. . The Contractor shall at 
the same time submit to the District’s Project Manager and Engineer an initial draft of 
punch list items to be completed or corrected before final payment. If the District does not 
consider the Work substantially complete, the Contractor will be notified in writing giving 
the reasons therefor.  
 

9.2 If the District considers the Work substantially complete, the District’s Project Manager or 
Engineer will develop a list of proposed punch list items to be completed by the Contractor 
within two business days after the inspection. Within five business days from receipt of the 
proposed list, the Contractor will provide the District’s Project Manager and Engineer with 
the estimated cost to complete each item, including sufficient back-up documentation to 
support the reasonableness of the estimated costs, and the completion date for each item. 
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9.2.1 If the District determines the estimated costs appear reasonable, the District will 
deliver the final list of items to be completed and the estimated costs to the 
Contractor within five business days of receipt of the estimated costs and 
supporting documentation. 

 
9.2.2 If the District determines the estimated cost for one or more items do not appear 

reasonable, the District will advise the Contractor of the disputed cost estimate(s) 
and the District and the Contractor will work together in good faith to reach 
resolution within five business days from the District’s response. Failure to reach 
resolution shall be resolved in accordance with the dispute resolution procedure 
provision in this Agreement.  

 
9.3 Within 20 business days after the District’s delivery of the list to the Contractor, the District 

shall pay the remaining contract balance of Work satisfactorily completed that includes all 
retainage previously withheld by the District less an amount equal to 150% of the estimated 
costs deemed reasonable by the District to complete the items on the list.  

 
9.4 Substantial Upon completion of all items on the list, the Contractor may submit an 

Application for  Payment for the amount withheld by the District. If a good faith dispute 
exists as to whether one or more items identified on the list have been completed pursuant 
to the Agreement, the District may continue to withhold up to 150% of the total costs to 
complete such items.  

 
9.5 Substantial All items that require correction under the Agreement which are identified after 

the preparation and delivery of the list remain the obligation of the Contractor as defined 
by the Agreement. The failure to include any corrective work or pending items not yet 
completed on the list does not alter the responsibility of the Contractor to complete all the 
services purchased pursuant to this Agreement. 
 

10. The District’s Project Manager will recommend final acceptance of the work performed pursuant 
to the Project when it is completed and finished in all respects in accordance with the Agreement, 
including all its attachments. Final inspection will not be made until the Project work is ready for 
beneficial use or occupancy. The Contractor will notify the District’s Project Manager in writing 
within 15 days prior to the date on which the work will be ready for final inspection. Should it 
develop that the work installed does not justify such inspection at that time, or that the character 
of materials or workmanship is such that reinspection is found necessary, the cost of such 
reinspection including the salary, traveling expense and other expenses of the inspector(s) will be 
borne by the Contractor and will be deducted from any money due the Contractor. 
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AGREEMENT NO. 25CN0004832  
 

EXHIBIT “B” 
PROGRESS SCHEDULE 

 
 
Insert negotiated Progress Schedule, as appropriate, here. 
 
 
 
 
 
 
 
 
 
 

(The remainder of this page intentionally left blank) 
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AGREEMENT NO. 25CN0004832  
 

EXHIBIT “C” 
SCHEDULE OF VALUES 

 
 
Insert negotiated Schedule of Values, as appropriate, here. 
 
 
 
 
 
 
 
 
 
 

(The remainder of this page intentionally left blank) 
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EXHIBIT "D" 
SAMPLE FORMS 
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AGREEMENT NO. 25CN0004832 

 
Change Order No. ___ 

Southwest Florida Water Management District 

Project: WC-2 Flood Control Structure Replacement 

Contractor: [Contractor] 

Project Engineer: Kimley-Horn and Associates, Inc. 

Date:  
 

Contractor is authorized, upon issuance by the District Project Manager of a notice to proceed with 

change order, to make those change(s) more particularly described on the attached and incorporated 

Schedule of Change Detail, which ancillary work, if any, will be paid from contingency funds subject 

to Agreement No. 25CN0004832, if and as amended, (Agreement). 

All Agreement terms apply unless specifically stated otherwise herein. This Change Order (CO) is the 

sole and maximum compensation and extension of the time to which Contractor may be entitled for this 

change. In consideration of the adjustments made by this CO, Contractor waives and releases all 

claims, demands, and causes of action against the District, its officers, officials, and employees arising 

out of the transactions, events, and occurrences giving rise to this CO. No backup documentation 

attached to this CO may reserve the Contractor’s right to increase its time or costs for extended 

overhead, general conditions, or any other reason. This CO may be executed in two or more 

counterparts, and all such signed counterparts will constitute one agreement. Contractor’s authorized 

representative must sign electronically per Florida’s Electronic Signature Act (Ch. 688, Florida Statutes) 

or manually, which manual signatures may be transmitted electronically (email, PDF, etc.). 

This CO is the entire agreement between the District and the Contractor with respect to this CO. 

This fully executed CO constitutes a Notice to Proceed with the work contained in this CO. 

RECOMMENDED BY  ACCEPTED BY 

ENGINEER 

By:   
                                                                Date 
 
Print Name:  

DISTRICT PROJECT MANAGER 

By:   
        PM NAME                                         Date 

 

 CONTRACTOR 

By:   
                                                                    Date 
 
Print Name:  

SOUTHWEST FLORIDA WATER MANAGEMENT 
DISTRICT 

By:   
Select or type District signatory name.   Date 
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Summary of Project Change Orders 

 
 

 Cost 

Substantial 

Completion 

Date 

Final 

Completion 

Date 

Original Total Agreement Amount, 

including Contingency of $0.00 
 $                        -        

Changes to Agreement Base Amount 

under Amendments 
 $                        -        

Changes to Agreement Contingency 

Amount under Amendments 
 $                        -        

New Agreement Amount, including 

Contingency of $0.00 
 $                        -        

        

Original Agreement Base Amount  $                        -    -- -- 

Net Contingency Authorized Under 

Previously Authorized Change Orders    
 $                        -        

Agreement Base Amount Prior to this 

Change Order 
 $                        -        

Total Authorized from Contingency via this 

Change Order 
 $                        -    -- -- 

New Agreement Base Amount  $                        -    -- -- 

        

Agreement Contingency Amount  $                        -        

Total Authorized from Contingency via 

Prior Change Orders 
 $                        -        

Contingency Balance Prior to this Change 

Order 
 $                        -        

Total Authorized from Contingency via this 

Change Order 
 $                        -        

Remaining Contingency Balance  $                        -        
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Schedule of Change Detail 

Attached and Incorporated into Change Order Number ____ 
Between the Southwest Florida Water Management District and 

[Contractor] 
Regarding Agreement No. 25CN0004832 

 
CHANGE DETAIL – PRICE 

• Attach specifications, drawings, and quotes as appropriate.  

• Amount includes all equipment, tools, materials, labor, and other things necessary express or 
implied to fully complete an item. 

 

Item Description Amount Type* 

1    

2    

3    

* Indicate if amount is lump sum/fixed price (LS), not to exceed (NTE), per unit, etc. 

 
CHANGE DETAIL – SCHEDULE 

• Choose between the following:  

See attached revised Project Schedule. 

No change to Project Schedule.  

 

[END OF SCHEDULE] 
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AFFIDAVIT 
FOR 

FINAL PAYMENT 
 
Project:  WC-2 Flood Control Structure Replacement, Sumter County, Florida 
 
To:    Southwest Florida Water Management District 
 
Agreement No.:  25CN0004832 
 
Contractor: _______________________________________________________________________ 
 

 
State of ___________ 
 
County of ___________  
 
 
Before me, the Undersigned Authority, authorized to administer oaths and take acknowledgment, 
personally appeared ________________________, who, after being first duly sworn, upon oath 
deposes and says that all, laborers, material men, material suppliers, subcontractors and lienors 
contracting directly or indirectly with or directly employed by (him, them, it) have been paid in 
accordance with the provisions of the Local Government Prompt Payment Act and that all taxes 
imposed by Chapter 212 Florida Statutes (Sales and Use Tax Act), as amended, have been paid and 
discharged, and that all bills, wages, fees, claims and other charges incurred by  
 
_________________________________________________________________________________ 
(Contractor) 
 
in connection with Agreement No. 25CN0004832 WC-2 Flood Control Structure Replacement 
 
have been paid in full or is recited as unpaid as set forth below: 
 
_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________ 

 
 
WITNESSES: 
 
_____________________________   Signed_________________________ 
 
_____________________________   By____________________________ 
 
SWORN AND SUBSCRIBED TO BEFORE ME, by means of ☐ physical presence or ☐ online 
notarization, on ________________________, 202__. 
 
 
       __________________________________ 
       Notary Public, State of Florida at Large 
 
       My Commission Expires: _____________ 
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FINAL RELEASE OF LIEN 
 
Project:  WC-2 Flood Control Structure Replacement, Sumter County, Florida 
 
To:    Southwest Florida Water Management District 
 
Agreement No.:  25CN0004832 
 
Contractor:  _______________________________________________________________ 
 

 
KNOW ALL MEN BY THESE PRESENTS, that __________________________________ 

for and in consideration of the sum of_____________________________ ($____________) 

by the Southwest Florida Water Management District (District), receipt of which is hereby 

acknowledged, except the sum of _____________________________________________ 

representing the total unpaid balance under the Contract, do hereby release and quitclaim to said 

District, and the Owner, its successors or assigned, all liens, lien right, claims or demands of any kind 

whatsoever which __________________________________________now has or might have against 

the property, building, and improvements, on account of labor performed, material furnished, or for any 

incidental expense for the construction of____________________________________. 

 
Thereon or in otherwise improving said property situation as above described. 

IN WITNESS WHEREOF, I, _______________________________________have hereunto set my 

hand and seal, on ________________________, 202__. 

WITNESS:       OFFICER: 

 
 
__________________________________   ____________________________ (SEAL) 

 

SWORN AND SUBSCRIBED TO BEFORE ME, by means of ☐ physical presence or ☐ online 

notarization, on ________________________, 202__. 

 

       _______________________________ 
       Notary Public, State of Florida at Large 
 
       My Commission Expires: ______________ 
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CONSENT OF SURETY COMPANY 
TO FINAL PAYMENT 

 
Project:  WC-2 Flood Control Structure Replacement, Sumter County, Florida 
 
To:    Southwest Florida Water Management District 
 
Agreement No.:  25CN0004832 
 
Contractor:  _______________________________________________________________ 
 
 

 

____________________________________________________________, Surety Company, on 
bond of  
 
________________________________________________________________________________, 
(here insert name and address of Contractor) 
 
Contractor, hereby approves the final payment to the Contractor, and agrees that final payment to the 
Contractor shall not relieve the Surety Company of any of its obligations to  
 
________________________________________________________________________________, 
(here insert name and address of Owner) 
 
Owner, as set forth in the said Surety Company’s bond. 
 
IN WITNESS WHEREOF, 
 
___________________________________________________________________ the Surety 
Company 
 
has hereunto set its hand on ________________________, 202__. 
 
 
      _________________________________ 
      Surety Company 
 
 
Attest: ______________________  _________________________________ 
      Signature of Authorized Representative 
 
 
Seal:      __________________________________ 

Title 
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AGREEMENT NO. 25CN0004832 
 

ATTACHMENT 1 
 

Statement Under Section 787.06(13), Florida Statutes 
No Use of Coercion for Labor or Services  

 
Pursuant to section 787.06(13), Florida Statutes, this form must be completed by an officer or 
representative of the nongovernmental entity executing, renewing, or extending a contract with a 
governmental entity. 
 
The entity identified below does not use coercion for labor or services as defined in section 787.06, 
Florida Statutes. 

 
Under penalties of perjury, I declare that I have read the foregoing statement and that the facts stated 
in it are true. 
 
 
Entity Name:__________________________________________________________________                              
 
 
Authorized Representative/Officer’s Printed Name: ____________________________________                                                               
 
 
Authorized Representative/Officer’s Title:____________________________________________                                                               
 
 
Signature:____________________________________________  
 
 
Date: ___________________              
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ATTACHMENT 8 
WAIVER AND RELEASE FOR DISTRICT VEHICLE OCCUPANCY 

FOR 
WC-2 FLOOD CONTROL STRUCTURE REPLACEMENT 

SUMTER COUNTY, FLORIDA 
BID NUMBER RFB 25-4832 

 
The undersigned, and my heirs, assigns, representatives or successors, do hereby voluntarily 
release and discharge the Southwest Florida Water Management District, its officers, 
employees, agents, successors, or assigns from any and all claims, losses, damages, or 
causes of action of any nature whatsoever, and agree to indemnify and hold harmless the 
Southwest Florida Water Management District, its officers, employees, agents, successors, or 
assigns from any claim whatsoever, on account of any injury, death, or damage whether directly 
or indirectly caused by an act, action, neglect or omission of the undersigned arising from the 
use, operation or occupancy of a Southwest Florida Water Management District watercraft or 
motor vehicle. 
 
 
 
Company Name: _____________________________________________________________ 
 
 
Printed Name: ________________________________________                                                               
 
 
Title: ________________________________________________                                    
 
 
Signature: ________________________________________________ Date: ___________________              
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ATTACHMENT 9 
EXEMPT DOCUMENTS DISTRIBUTION AGREEMENT (EDDA)  

FOR 
REQUEST FOR BIDS #25-4832 

WC-2 FLOOD CONTROL STRUCTURE REPLACEMENT 
SUMTER COUNTY, FLORIDA 

 

THIS EXEMPT DOCUMENTS DISTRIBUTION AGREEMENT (Agreement) is made by the undersigned 
individual, personally, and on behalf of the below named entity (Vendor), in consideration of the Southwest 
Florida Water Management District (District) considering releasing to Vendor certain documents protected 
under Chapter 119, Florida Statutes in connection with the above-referenced District solicitation (Solicitation): 
 

Vendor must fully complete, sign and return this Agreement to procurement@watermatters.org before 
the District will consider releasing any protected documents. The District will review complete, signed 
Agreements on a first come, first served basis subject to staff availability. Agreements received less 
than 3 business days before the Solicitation opening date and time will not be reviewed. 
 

1. Purpose. To, in furtherance of Vendor’s desire to respond to or otherwise be considered to perform work 
associated with the Solicitation, request to receive certain Solicitation-related documents (as electronic 
files or in such other medium as the District may provide) that are confidential and/or exempt from public 
disclosure as provided by section 119.071(3)(a) and/or (b), Florida Statutes  (attached), hereinafter the 
“Exempt Documents”. Vendor and I understand nothing in this Agreement guarantees or requires that the 
District provide access to the Exempt Documents. 
 

2. Vendor Information. 
Vendor Legal Name: ____________________________________________________________  

Vendor Address: _______________________________________________________________  

Vendor Contact Name: ___________________________________________________________ 

Vendor Contact Email: ___________________________________________________________ 

Vendor License No(s).: ___________________________________________________________  

Vendor is a/an |  Engineer |  Contractor |  Other:   
 

3. Recipient Certification. I, the undersigned individual, personally, and/or as an authorized representative 
of the Vendor, certify I have read and fully understand the responsibilities and obligations of section 
119.071(3), Florida Statutes, and agree that I and/or Vendor shall fully comply with said responsibilities 
and obligations, including maintaining the exempt and/or confidential status of the Exempt Documents 
received for so long as any such Exempt Documents are in our possession. I and/or Vendor shall destroy 
the Exempt Documents, including any lawful copies thereof, in any media lawfully allowed or made by or 
through Vendor, prior to the Solicitation opening date and time. Vendor and I agree that failure to so 
comply, including the destruction of the Exempt Documents (and any copies thereof by or through Vendor 
in any media) goes to our responsibility to be awarded the Solicitation. 
 

4. Violation; Indemnification and Release. A knowing violation of the Public Records Law constitutes a first-
degree misdemeanor, punishable by possible criminal penalties of one year in prison, a $1,000 fine, or 
both. To the maximum extent allowed by law, I and/or Vendor shall indemnify, defend, and release the 
District from any claim arising out of or related to my and/or Vendor’s failure to comply with Florida’s Public 
Records Law, including maintaining the exempt and/or confidential status of the Exempt Documents and 
carrying out their destruction as required herein. 

 
By:           
 Date 

Name:           
 
Title:           
  Authorized Signatory* 

*If signatory is not listed on the Florida Division of Corporations (Sunbiz.org) filling, 
  proof of authority must be attached. 

mailto:procurement@watermatters.org
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Section 119.071(3), F.S. (2024), provides in pertinent part:  
119.071 General exemptions from inspection or copying of public records.— 

*** 
(3) SECURITY AND FIRE SAFETY.— 

 

(a)1. As used in this paragraph, the term “security or fire safety system plan” includes all: 

a. Records, information, photographs, audio and visual presentations, schematic diagrams, 

surveys, recommendations, or consultations or portions thereof relating directly to the 

physical security or fire safety of the facility or revealing security or fire safety systems; 

b. Threat assessments conducted by any agency or any private entity; 

c. Threat response plans; 

d. Emergency evacuation plans; 

e. Sheltering arrangements; or 

f. Manuals for security or fire safety personnel, emergency equipment, or security or fire 

safety training. 

 

2. A security or fire safety system plan or portion thereof for: 

a. Any property owned by or leased to the state or any of its political subdivisions; or 

b. Any privately owned or leased property held by an agency is confidential and exempt 

from s. 119.07(1) and s. 24(a), Art. I of the State Constitution. This exemption is 

remedial in nature, and it is the intent of the Legislature that this exemption apply to 

security or fire safety system plans held by an agency before, on, or after April 6, 2018. 

 

3. Information made confidential and exempt by this paragraph may be disclosed: 

a. To the property owner or leaseholder; 

b. In furtherance of the official duties and responsibilities of the agency holding the 

information; 

c. To another local, state, or federal agency in furtherance of that agency’s official duties 

and responsibilities; or 

d. Upon a showing of good cause before a court of competent jurisdiction. 

 

(b)1. Building plans, blueprints, schematic drawings, and diagrams, including draft, preliminary, 

and final formats, which depict the internal layout and structural elements of a building, arena, 

stadium, water treatment facility, or other structure owned or operated by an agency are exempt 

from s. 119.07(1) and s. 24(a), Art. I of the State Constitution. 

 

2. This exemption applies to building plans, blueprints, schematic drawings, and diagrams, 

including draft, preliminary, and final formats, which depict the internal layout and structural 

elements of a building, arena, stadium, water treatment facility, or other structure owned or 

operated by an agency before, on, or after the effective date of this act. 

 

3. Information made exempt by this paragraph may be disclosed: 

a. To another governmental entity if disclosure is necessary for the receiving entity to 

perform its duties and responsibilities; 

b. To a licensed architect, engineer, or contractor who is performing work on or related to 

the building, arena, stadium, water treatment facility, or other structure owned or 

operated by an agency; or 

c. Upon a showing of good cause before a court of competent jurisdiction. 

 

4. The entities or persons receiving such information shall maintain the exempt status of the 

information. 

*** 

http://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0100-0199/0119/Sections/0119.07.html

