Water Management District

COVER SHEET

REQUEST FOR BIDS #26-5030
OIL EVACUATION AND DISTRIBUTION SYSTEMS FOR
BROOKSVILLE AND TAMPA OFFICES

SUBMIT RESPONSES TO:
SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT
ELECTRONICALLY THROUGH WWW.DEMANDSTAR.COM

DIRECT INQUIRIES TO: Ari Horowitz, Procurement Specialist
TELEPHONE: (352) 505-2970
EMAIL: procurement@watermatters.org
POSTED: April 3, 2026

The Southwest Florida Water Management District (District) requests bids from responsive and responsible
Bidders to furnish and deliver, if and when ordered, to the District, all required services and materials necessary
for the Qil Evacuation and Distribution Systems for the Brooksville and Tampa Offices, RFB #26-5030 in
Hernando and Hillsborough Counties, Florida. These services and materials are more specifically described in
this Request for Bids (RFB). The successful Bidder, hereinafter “Contractor”, will deliver the required services
and materials and render the required goods/services F.O.B. destination point to the Brooksville and Tampa
Offices in Hernando and Hillsborough Counties, Florida.

NON-MANDATORY PRE-BID CONFERENCE AND SITE VISITS

Tuesday, April 14, 2026
10:00 A.M. Local Time
Brooksville Headquarters
Building 4 Lobby
2379 Broad Street
Brooksville, Florida 34604-6899

Wednesday, April 15, 2026
10:00 A.M. Local Time
Tampa Service Office

Building 1 Lobby
7601 US Hwy. 301
Tampa, Florida 33637-6759

All interested parties are recommended to be represented at the Non-Mandatory Pre-Bid Conference and Site
Visits. The purpose of the conference is to allow potential bidders an opportunity to present questions to staff
and obtain clarification of the requirements of the RFB and to view the site. Because the District considers
such a conference and site visit to be important to understanding the RFB requirements, representation at the
pre-bid conference and the site visit is recommended to attend as a bidder. Minutes of the conference and site
visit will not be created. The site visit will immediately follow the pre-bid conference at the same location.

THE DISTRICT ONLY RECEIVES RESPONSES THROUGH DEMANDSTAR
AT WWW.DEMANDSTAR.COM.

ALL QUESTIONS MUST BE SUBMITTED IN WRITING FOR RECEIPT BY
APRIL 20, 2026, AT 5:00 P.M. LOCAL TIME

BID DUE DATE AND OPENING: MAY 5, 2026, AT 2:00 P.M. LOCAL TIME
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PART | — INTRODUCTION

1.1 INTERNET AVAILABILITY.

District solicitations, reference documents (unless exempt and/or confidential), and addenda are
available for review and may be downloaded via the District's Procurement Website,
http://www.watermatters.org/procurement, and DemandStar at www.demandstar.com.

1.2 EXEMPT AND CONFIDENTIAL DOCUMENTS.

If applicable, reference documents that are confidential and/or exempt pursuant to section
119.071(3), Florida Statutes, shall be made available to interested individuals or entities subject to
applicable law. Specifically, to receive figures marked as confidential and/or exempt reference
documents as an electronic file or other media as the District may deem appropriate (Exempt
Documents), potential Bidders must have an authorized representative sign the District’'s standard
Exempt Documents Distribution Agreement (EDDA) form which is provided in this RFB. Upon the
District’s receipt of a signed EDDA and its confirmation that the potential Bidder may receive
confidential and/or exempt documents, the potential Bidder shall be provided with access to the
Exempt Documents. Potential Bidders shall send a completed and signed EDDA to Procurement
Services at Email: procurement@watermatters.org. Potential Bidders are encouraged to submit
signed EDDA as soon as possible, considering whether it wishes to review such documents prior to
the mandatory pre-bid conference and site visit. The District will review completed, signed EDDAs
on a first come, first served basis subject to staff availability. EDDAs received less than three
business days before the opening date and time will not be reviewed.

1.3 DEVELOPMENT COST.

Neither the District nor its representatives will be liable for any expenses incurred in connection
with preparation of a response for this RFB. All submissions should be prepared simply and
economically, providing a straightforward and concise description of the Bidder's ability to meet
the requirements of this RFB.

1.4 AMERICANS WITH DISABILITIES ACT (ADA).

The District does not discriminate upon the basis of disability. This nondiscrimination policy involves
every aspect of the District’'s functions, including access to and participation in the District’s
programs, services or activities. Anyone requiring reasonable accommodation or would like
information as to the existence and location of accessible services, activities, and facilities as
provided for in the Americans with Disabilities Act, should contact the District's Human Resources
Office, 2379 Broad Street, Brooksville, Florida 34604-6899; telephone (352) 796-7211 or 1-800-
423-1476 (FL only); or email to ADACoordinator@WaterMatters.org. If you are hearing or speech
impaired, please contact the agency using the Florida Relay Service, 1-800-955-8771 (TDD) or 1-
800-955-8770 (Voice). If requested, appropriate auxiliary aids and services will be provided at any
public meeting, forum, or event of the District. In the event of a complaint, please follow the grievance
procedure located at WaterMatters.org/ADA.

1.5 CORRESPONDENCE.

Unless otherwise stated or notified in writing, correspondence relating to this RFB will be sent to
the District at the physical or email address set forth in the heading of this RFB, and to the Bidder
at the physical or email address stated on the Bid Response Form.

RFB 26-5030 Oil Evacuation Systems for Brooksville and Tampa Offices Page 3 of 53 April 3, 2026


http://www.watermatters.org/procurement
http://www.demandstar.com/
mailto:procurement@watermatters.org?subject=Solicitation%20Question
mailto:ADACoordinator@WaterMatters.org?subject=ADA%20Question
https://www.swfwmd.state.fl.us/about/about-the-district/agency-statement-organization-and-operation#ADA

1.6 QUESTIONS.

All questions should be presented in writing to the Procurement Services Office at
procurement@watermatters.org for receipt no later than the date and time listed on the cover
sheet. Inquiries must reference the date of bid opening, bid title and number. Bidders are
responsible for checking the websites listed in the Internet Availability section for the District’s
responses to the questions presented.

1.7 BID RECEIPT AND OPENING.

The bid opening will be public, on the date and at the time specified on the Cover Sheet. It is
Bidder's responsibility to ensure its response is uploaded to the DemandStar website before due
date and time. Bids that for any reason are not so received will not be considered. Bidders must
submit one complete response package electronically through www.demandstar.com.
Instructions on how to submit documents are included with this RFB. Bids that are not received in
a timely manner will not be accepted. The DemandStar time stamp will be conclusive as to the
timeliness of filing. THE DISTRICT HAS NO CONTROL OVER WHETHER DEMANDSTAR IS
EXPERIENCING TECHNICAL DIFFICULTIES. Bidders are responsible for all costs associated
with the preparation of their bids.

The District may make an award within 90 days after the date of the opening, during which period
the bids shall remain firm and shall not be withdrawn. If award is not made within 90 days, the
bids shall remain firm until either the District awards the contract or the District receives written
notice from a Bidder that its bid is withdrawn.

TO MAINTAIN A SECURED SEALED PROCESS ELECTRONIC SUBMISSIONS MAY BE MADE
ONLY THROUGH THE DEMANDSTAR PLATFORM. FAXES, EMAILS, OR HAND DELIVERY
WILL NOT BE ACCEPTED. SOLICITATION PACKAGE DOCUMENTS MAY BE
ELECTRONICALLY SIGNED OR SIGNATURES TRANSMITTED ELECTRONICALLY (VIA PDF,
ETC.). ELECTRONIC SIGNATURE/TRANSMISSION SHALL BE DEEMED THE SAME AS A
HANDWRITTEN SIGNATURE/ORIGINAL EXECUTED COPY FOR THE PURPOSES OF
VALIDITY, ENFORCEABILITY, AND ADMISSIBILITY.

The bid opening is open to the public. The bid opening will be held virtually at the date and time
listed on the cover sheet of this RFB. Persons may listen to the opening by clicking on the “Join
Microsoft Teams Meeting” title below. You may also click on or copy and paste the following
Teams Link URL into your browser:

To view or listen to bid openings:
Join Microsoft Teams meeting on your computer or mobile app via
https://bit.ly/40JLyBa
Or call in (audio only)
+1 786-749-6127,,790817376# United States, Miami
Phone conference ID: 790 817 376#

1.8 DELAYS, CHANGES, AND ADDENDA.

The District reserves the right to delay scheduled RFB due dates if determined to be in the best
interest of the District. Any changes, delays, addenda or questions and answers related to this
RFB issued by the District will be posted to the websites identified in Internet Availability section.
Persons/firms receiving the RFB from the District’s internet website are responsible to recheck the
websites for any changes or addenda related to this RFB. Bidders will acknowledge receipt of all
addenda in their responses.
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1.9 CANCELLATION.

The District reserves the right to cancel the RFB prior to or after the bid opening, reject all bids, or
cancel the Award or Intent to Award and will give notice of cancellation by posting a notice on the
websites identified in the Internet Availability section. An Award or Intent to Award does not
constitute a contract with the District. Thus, the District may cancel the Award or Intent to Award
after it has been made but before a contract has been executed.

1.10 BID WITHDRAWAL.

Bids may be withdrawn at any time prior to the bid opening.

1.11 BID SIGNATURE AND FORM.

An authorized representative of the Bidder must sign the Bid Response Form that will be
electronically uploaded to DemandStar as part of the complete bid submittal. All bids must be
typed or printed and signed in the spaces provided on the Bid Response Form. All corrections
made to the bid by the Bidder must be initialed.

1.12 CONTRACT BID AMOUNT.

The total bid amount must be typed or written on the Bid Response Form and include the bid
breakouts where indicated. The Bid Response Form will include fixed price, unit price, and/or
allowance price pay items for the project work. The total bid amount must be stated in both words
and figures, as indicated in the appropriate place in the Bid Response Form. In the event there is
a discrepancy between the price written in words and the price written in figures, the former will
govern.

1.13 REJECTION OF BID.

The District reserves the right to reject any and all bids, or alternative bid proposals, if applicable,
or waive any minor irregularity or technicality in bids received. A bid which is incomplete,
unbalanced, conditional, obscure or which contain additions not required, or irregularities of any
kind, or which do not comply in every aspect with the RFB, may be rejected at the option of the
District. Obvious errors in the bid may be grounds for rejection of the bid.

1.14 RESPONSIVE/RESPONSIBLE.

In order to be deemed responsive, the Bidder must possess the license(s), if any, as listed on the
Bidder Qualification Requirements Attachment, and be properly licensed and registered to do
business in the State of Florida in accordance with applicable Florida Statutes at the time of bid
submittal. Key Work Category Subcontractors, if applicable, must possess the license(s) as listed
on the Bidder Qualification Requirements Attachment, and be properly licensed in the State of
Florida in accordance with applicable Florida Statutes at the time of bid submittal. A response that
does not meet all requirements of this RFB or fails to provide all required information, documents,
or materials as provided in Part IV — BID RESPONSE, may be rejected as non-responsive. A
Bidder whose responses, past performance, or current status does not reflect the capability,
integrity or reliability to fully and in good faith perform the requirements of this solicitation may be
rejected as non-responsible. The District reserves the right to determine which responses meet
the requirements of this solicitation, and which Bidders are responsive and responsible. The
District reserves the right before awarding the contract, to require a Bidder to submit such
evidence of its qualifications as it may deem necessary and may consider any evidence available
to it of the financial, technical and other qualifications and abilities of a Bidder to perform the work
in a satisfactory manner and within the time specified. The Bidder is assumed to be familiar with
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all federal, state, or local laws, ordinances, rules and regulations that in any manner affect the
work, and to abide thereby if awarded the bid. Ignorance of legal requirements will in no way
relieve the Bidder’s responsibility. Bidders must verify the qualifications and performance record
of any and all proposed subcontractors to ensure acceptability.

1.15 REFERENCES.

The Bidder must provide three references who can verify Bidder's qualifications and past
performance record as described in Bidder Qualification Requirements Attachment. Include a
contact name, address, telephone number, email address, a brief description of the work
performed, the Bidder’'s approximate cost, and start date.

1.16 LISTING OF SUBCONTRACTORS.

If applicable, the Bidder must provide a list of all its proposed Key Work Category Subcontractors
with its bid response as required on Bidder Qualification Requirements Attachment. If a Key Work
Category Subcontractor is not properly licensed at the time of bid submission, the Bidder shall not
be responsive.

If a subcontractor does not meet the requirements of this RFB as determined by the District, the
District may either reject the bid or request the apparent successful Bidder to provide a substitute
subcontractor, without an increase in bid price that meets the requirements of this RFB. If the
apparent successful Bidder declines to make any such requested substitution, the contract will
not be awarded to such Bidder.

All subcontractors of Bidder shall perform as independent contractors of Bidder and not as
employees, representatives, or agents of the District.

1.17 BID TABULATION AND NOTICE OF INTENT TO AWARD.

The names of Bidders and their prices (bid tabulations) will be announced at the bid opening and
bid recaps (listing the names of Bidders who submitted a bid in response to this RFB and their
prices listed at time of opening) will be posted for review by interested parties on the websites
identified in Internet Availability section, in accordance with section 255.0518, Florida Statutes.
Bid recaps and bid tabulations will not be provided by telephone, fax, or email. Pursuant to section
119.071(1)(b), Florida Statutes, bids received by the District are exempt from disclosure until such
time as the District provides notice of intended decision or until 30 days after opening the bids,
whichever is earlier.

The District will award the contract in accordance with the Basis for Award of Contract section. A
Notice of Intent to Award will be posted for review on the websites identified in the Internet
Availability section.

1.18 PROTESTS.

Any Bidder who protests the specifications or decision, or intended decision, must file with the
District a notice of protest and formal protest in compliance with chapter 28-110, Florida
Administrative Code, and applicable provisions in section 120.57, Florida Statutes. Failure to file
a protest within the time prescribed in section 120.57(3), Florida Statutes, will constitute a waiver
of proceedings under chapter 120, Florida Statutes.
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1.19 EXECUTION OF CONTRACT.

By submitting a bid, Bidder agrees to all the terms and conditions of this RFB and those included
in the Sample Agreement included in this RFB. Any changes offered by a Bidder in its bid response
will not be considered by the District. The submittal of a bid will constitute acknowledgement of all
terms and conditions of this RFB, and the District will construe the bid as though no changes were
presented. If a Bidder desires to propose a change to a term or condition of the RFB or resulting
Agreement, Bidder must submit its request under the procedure set forth in Questions section.
The successful Bidder must submit a Certificate of Insurance within ten days from the posting of
the Notice of Intent to Award. The successful Bidder must submit a Payment and Performance
Bond, if applicable, within ten days from the issuance of the Notice of Intent to Award by the
District. The Contractor will mobilize and commence project work within ten business days from
the date indicated on the Notice to Proceed from the District.

1.20 LAW COMPLIANCE.

The Contractor will abide by and assist the District in satisfying all applicable federal, state and
local laws, rules, regulations and guidelines, related to performance under the contract resulting
from this RFB. The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, handicap, disability, marital status or national
origin. If applicable, the Contractor will comply with the Consultants’ Competitive Negotiation Act,
section 287.055, Florida Statutes, in the procurement of professional services required for the
work. The Contractor shall obtain and pay for all licenses, permits and inspection fees required
for this Project, and shall comply with all laws, ordinances, regulations and building code
requirements applicable to the work described herein.

PART Il - GENERAL CONDITIONS

2.1 DEFINITIONS.

2.1.1 Affidavit: A written statement in which the signer or affiant verifies that the document is
true.

2.1.2 Agreement: A properly executed, binding written contract containing terms, conditions,
and obligations governing the relationship between the District and the Contractor.
(A Sample Agreement is attached to this RFB)

2.1.3 And: Shall also mean "or" and the word "or" shall also mean "and" whenever the contents
Or purpose so requires.

2.1.4 Bidder: An entity that submits a bid for the Project described in this RFB.

2.1.5 Contractor: The entity whose bid is accepted by the District and thereafter enters into a
formal contract with the District.

2.1.6 Contract Documents: The documents integral to the Agreement resulting from this RFB,
including the Agreement, RFB and other documents as identified in the Sample Agreement
included in this RFB.

2.1.7 District: The Southwest Florida Water Management District, Brooksville, Florida. Also
referred to as Owner.
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2.1.8 District Project Manager: Refers to the individual representing the District on all matters
relating to the execution of the construction contract, acting personally or through a
designee duly authorized in writing.

2.1.9 Engineer: Refers to the design engineer and engineer of record who may act as the duly
authorized representative of the engineer. The engineer for this Project is indicated on the
construction plans, if applicable.

2.1.10 Inspector: Refers to an authorized representative of the engineer assigned to inspect the
work of others.

2.1.11 Notice of Intent to Award: The official letter from the District announcing the successful
Bidder. Neither this Notice of Intent to Award nor the response constitutes a contract with
the District.

2.1.12 Notice To Proceed: The official letter notifying the Contractor that the contract has been
executed and to proceed with the work specified in the Notice to Proceed.

2.1.13 Notice To Procure: The official letter notifying the Contractor that the contract has been
executed and to proceed with the procurement of materials specified in the Notice to
Procure.

2.1.14 Owner Direct Purchases: Any materials purchased by the District pursuant to the Sample
Agreement, Owner Direct Purchase Conditions, included in this RFB.

2.1.15 Person: Means and includes any individual, partnership, society, association, joint stock
company, corporation, estate, receiver, trustee, assignee, referee, or other capacity,
whether appointed by a court or otherwise, and any combination of individuals.

2.1.16 Plans or Drawings: The official approved drawings referenced in this RFB, or exact
reproductions thereof which show the location, character, dimensions and details of the
work to be done and which are to be considered as a part of the Contract Documents, the
same as though attached thereto. The words, plans and drawings are used
interchangeably herein.

2.1.17 Principal: When used in connection with the Bid Bond and the Payment and Performance
Bond, "Principal" means the same as "Contractor."

2.1.18 Reference Documents: The design and technical documents, including drawings,
technical specifications, general requirements, etc. applicable to this RFB that are listed in
the Reference Document Section of the Table of Contents or elsewhere in this RFB.

2.1.19 Scope of Work: The specific work, improvement, or job, to which these Contract
Documents apply as described in this RFB.

2.1.20 Subcontractor: Any corporation, partnership, firm or individual who contracts with the
Contractor with the approval of the District to perform work at or about the construction
site, for or on behalf of the Contractor; in a manner other than or in addition to furnishing
materials, plants or equipment.

2.1.21 Substantial Completion: Unless otherwise specified in this RFB, the work (or a specified
part thereof) which has progressed to the point where, in the opinion of the Engineer, as
evidenced by Engineer's definitive certificate of Substantial Completion, it is sufficiently
complete, in accordance with the Contract Documents, so that the work (or specified part)
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can be utilized for the purposes for which it is intended; or if no such certificate is issued,
when the work is complete and ready for final payment as evidenced by the Engineer's
recommendation of final payment. The terms "substantially complete" and "substantially
completed" as applied to all or part of the work refer to Substantial Completion thereof.

2.1.22 Surety: The corporation or individual, bound by the Bid Bond, and Payment and
Performance Bond with and for the Contractor, and who is primarily liable and engages to
be responsible for the Contractor's acceptable performance of the work for which the
Agreement has been made, and for its payment of all debts pertaining thereto.

2.1.23 Technical Specifications: The written documentation describing the scope of work, any
materials that are to be used, the methods of installation, and the quality of workmanship
under this RFB.

2.1.24 Work: Includes labor or materials or both, equipment, transportation, or other facilities
necessary to complete the Project.

2.2 CONTRACT PERIOD.

Refer to the Effective Date, Term paragraph of the Sample Agreement included in this RFB.
2.3 TAXES.

The District is exempt from state sales tax (exemption number 85-8013700387C-6). Costs on the
Bid Response Form must include Florida State sales and any other taxes, applicable to materials
purchased by the Contractor in accordance with Florida law.

2.4 RETAINAGE.

The District will withhold a retainage of five percent of each invoice amount on contracts with a
total contract value greater than $200,000. Retainage will be released by the District and the
Contractor in accordance with the Local Government Prompt Payment Act, Part VII of chapter
218, Florida Statutes.

2.5 OWNER DIRECT PURCHASES.

Owner direct purchases are not applicable to this solicitation.

2.6 FUEL COST ADJUSTMENT.

A fuel cost adjustment is not applicable to this solicitation.

2.7 MANUFACTURER'S NAME AND APPROVED EQUIVALENTS.

Whenever an item of equipment or material is specified or described in the Contract Documents
by using any manufacturer's names, trade names, brand names, information and/or catalog
numbers, the names of one or more proprietary items, or specific Suppliers, the Contract Price
has been based upon Contractor furnishing such item as specified. The specification or
description of such an item is intended to establish the minimum standard of composition, type,
function, appearance, and quality required. Unless the specification or description contains or is
followed by words reading that no like, equivalent, or “or equal” item is permitted, Contractor may
request that District authorize the use of other items of equipment or material, or items from other
proposed suppliers which meets or exceeds the specifications outlined in the RFB, in accordance
with the process outlined in this solicitation.
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If bids are based on equivalent products, indicate on the Bid Response Form the manufacturer's
name and item number. The Bidder will submit with its proposal cutsheets, sketches, descriptive
literature, and/or complete specifications. Reference to literature submitted with a previous bid will
not satisfy this provision. Bids which do not comply with these requirements may be subject to
rejection. Bids lacking any written indication of intent to quote an alternate brand will be received
and considered in complete compliance with the specifications listed on the bid form. If a Bidder
proposes an equivalent, the burden rests with the Bidder to demonstrate equivalency. Mere
submission of company or product literature is unacceptable and can be used as a basis for
rejection of the claim of equivalence and rejection of the bid. It is understood in cases where an
item is named that bidder proposes to furnish this item and not an equivalent unless the Bidder
expressly indicates and states “EQUAL” in its proposal.

Notwithstanding any provision in the Reference Documents, this provision solely governs the
Bidder’s rights with respect to offering an approved equivalent.

2.8 PUBLIC RECORDS LAW.

Correspondence, materials, and documents created or received pursuant to this RFB are subject
to the provisions of chapter 119, Florida Statutes, Florida’s Public Records Law. A Bidder’s failure
to comply with chapter 119, Florida Statutes, will be grounds for rejection of the bid or termination
of any contract by the District. See the Project Records and Documents section of the Sample
Agreement included in this RFB, for additional details on the public record requirements.

2.8.1 This section shall survive the award, termination, expiration, or cancellation of this RFB.

2.9 PUBLIC ENTITY CRIMES.

Pursuant to sections 287.133(2) and (3), Florida Statutes, a person or affiliate who has been
placed on the convicted vendor list following a conviction for a public entity crime may not submit
a bid, proposal, or reply on a contract to provide any goods or services to a public entity; may not
submit a bid, proposal, or reply on a contract with a public entity for the construction or repair of a
public building or public work; may not submit bids, proposals, or replies on leases of real property
to a public entity; may not be awarded or perform work as a contractor, supplier, subcontractor,
or consultant under a contract with any public entity; and may not transact business with any public
entity in excess of the threshold amount provided in section 287.017, Florida Statutes, for
CATEGORY TWO for a period of 36 months following the date of being placed on the convicted
vendor list. By submitting a response to this RFB, the Bidder certifies that it is not on the convicted
vendor list. The Bidder further agrees to notify the District if placement on this list occurs.

2.10 PURCHASES BY OTHER PUBLIC AGENCIES.

Purchases by other public agencies are not applicable to this solicitation.

2.11 DISCRIMINATION.

Discrimination provision is not applicable to this solicitation.

2.12 SCRUTINIZED COMPANIES OR OTHER ENTITIES.

Pursuant to section 287.135, Florida Statutes, a company or other entity that, at the time of
submitting a bid or proposal for a new contract or renewal of an existing contract, is on the
Scrutinized Companies or Other Entities that Boycott Israel List, or is engaged in a boycott of
Israel, is ineligible to, and may not bid on, submit a proposal for, or enter into or renew a contract
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with an agency or local governmental entity for goods or services in the amount of one hundred
thousand dollars or more. If the goods or services are in the amount of one million dollars or more,
the company or other entity must also not be on the Scrutinized Companies with Activities in
Sudan List, the Scrutinized Companies with Activities in Iran Terrorism Sectors List or be engaged
in business operations in Cuba or Syria. By submitting a Bid, the Bidder certifies that it is not on
any of the lists or engaged in any of the prohibited activities identified above, as applicable based
upon the Agreement amount. The District has the option to terminate such contact if the
contracting company or other entity is found to have been placed on the Scrutinized Companies
or Other Entities that Boycott Israel List or is engaged in a boycott of Israel.

2.13 EMPLOYMENT OF FLORIDA RESIDENTS.

Employment of Florida Residents is not applicable to this solicitation.

2.14 EMPLOYMENT ELIGIBILITY VERIFICATION.

In accordance with section 448.095, Florida Statutes, the Bidder, prior to entering into a contract
with the District, certifies: (i) it, and any subcontractor, will be registered with and use the E-Verify
system operated by the U.S. Department of Homeland Security to verify the work authorization
status of all new employees of the Bidder or subcontractor, (ii) that during the year prior to making
its submission or entering into a contract with the District, no contract of the Bidder was terminated
by a public employer in compliance with section 448.095, Florida Statutes, and (iii) it is and shall
remain in compliance with Sections 448.09 and 448.095, Florida Statutes, including securing and
maintaining subcontractor affidavits as required by section 448.095(5)(b), Florida Statutes. Upon
good faith belief that the Bidder or its subcontractors of any tier have knowingly violated sections
448.09(1) or 448.095(2), Florida Statutes, the District shall terminate (or order the termination of)
their contract. The Bidder shall be liable for any additional cost incurred by the District as a result
of its termination. The District’s receipt of proof that the Bidder is an E-Verify system participant is
a condition precedent to any District contract. Information on how to obtain proof of participation,
register for and use the E-Verify system may be obtained via U.S. Department of Homeland
Security website: http://www.dhs.gov/E-Verify. This provision shall be incorporated into any
resulting contract with the District.

2.15 NO USE OF COERCION FOR LABOR OR SERVICES.

In accordance with section 787.06, Florida Statutes, a nongovernmental entity, prior to entering
into, renewing or extending a contract (including a purchase order) with the District, must provide
the District with an affidavit signed by an officer or representative of the nongovernmental entity
under penalty of perjury attesting that the nongovernmental entity does not use coercion for labor
or services. The affidavit form is attached.

2.16 CONTRACTING WITH ENTITIES OF FOREIGN COUNTRIES OF CONCERN.

Contracting with Entities of Foreign Countries of Concern is not applicable to this solicitation.

2.17 PUBLIC WORKS PROJECTS:; UNITED STATES-PRODUCED IRON AND STEEL PRODUCTS.

Public Works Projects; United States-Produced Iron and Steel Products is not applicable to this
solicitation.

2.18 LOBBYING PROHIBITION.

Lobbying Prohibition is not applicable to this solicitation.
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2.19 INDEMNIFICATION.

The Contractor agrees to indemnify and hold harmless the District, its agents, employees and
officers, from and against all liabilities, claims, damages, expenses or actions, either at law or in
equity, including attorneys’ fees and costs and attorneys’ fees and costs on appeal, to the extent
caused by the negligence, recklessness, or intentional wrongful misconduct of the Contractor, its
agents, employees, subcontractors, assigns, heirs or anyone for whose acts or omissions any of
these persons or entities may be liable during the Contractor's performance under the Agreement.
This provision shall survive the expiration or termination of the Agreement.

2.20 INSURANCE.

The contract resulting from this RFB will require the Contractor to maintain during the entire term
of the contract, insurance in the kinds and amounts or limits with a company or companies
authorized to do business in the State of Florida as listed in the Sample Agreement included in
this RFB. The Contractor will not commence work under the contract until the District has received
an acceptable certificate or certificates of insurance showing evidence of such coverage.
Certificates of insurance must reference the District Agreement Number and Project Manager.

2.21 BONDING.
Bonding is not applicable to this solicitation.

2.22 ARCHAEOLOGICAL, HISTORICAL AND CULTURAL SITES.

If archaeological artifacts are uncovered during construction, the Contractor must stop work in the
area and promptly notify the District so that a course of action can be determined.

2.23 TRENCH SAFETY ACT.

Trench Safety Act is not applicable to this solicitation.

2.24 VALUE ENGINEERING.

Value engineering is not applicable to this solicitation.

2.25 DRAWINGS AND SPECIFICATIONS.

Drawings and Specifications are not applicable to this solicitation.

2.26 FAILURE TO COMPLETE THE WORK ON TIME.

The Contractor shall coordinate and work cooperatively with the District’'s consultants. The
Contractor will take into account all contingent work which is to be done by other parties arising
from any cause whatsoever and will not plead its want of knowledge of said contingent work as
an excuse for delay in its work or for non-performance.

2.26.1 Nothing in this section will be construed as limiting the right of the District to declare the
Agreement forfeited, or to take over the work, or to claim damages for the failures of the
Contractor to abide by each and every one of the terms contained in the Contract
Documents. Completion date will be construed as being the date on which the work is fully
accepted by the District.
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2.26.2 If the Contractor is delayed at any time, in the progress of the work, by an act of neglect of
the District or its employees, agents, or consultants, or by changes ordered by the District,
or by strikes, lockouts, fire, unavoidable casualties or any other causes beyond the
Contractor’s control, then the time of completion will be extended for such reasonable time
as the District’s Project Manager may decide. This is the Contractor’s sole remedy for the
aforementioned delays.

2.27 LIQUIDATED DAMAGES.

Liquidated Damages is not applicable to this solicitation.

2.28 CONTRACTOR'S UNDERSTANDING.

It is understood and agreed that the Contractor has, by careful examination, satisfied itself as to
the nature and location of the work, the character, quality and quantity of the materials to be
encountered, the character of the equipment and facilities needed preliminary to and during the
prosecution of the work, the general and local conditions, and all other matters which can in any
way affect the work under the Agreement. The Contractor acknowledges that it has investigated
and correlated his observations with the requirements of this RFB and satisfied itself as to the
conditions affecting the work. These conditions include, but are not restricted to, those bearing
upon transportation, disposal, handling and storage of materials, availability of labor, water,
electric power, roads and uncertainties of weather, river stages, lake stages, tides, or similar
physical conditions at the site, and the character of equipment and facilities needed preliminary to
and during prosecution of the work. The Contractor further acknowledges that it is satisfied as to
the character, quality and quantity of surface and subsurface materials or obstacles to be
encountered insofar as this information is reasonably ascertainable from an inspection of the site,
including all Drawings and Specifications and all other documents made a part of this RFB. Any
failure by the Contractor to acquaint itself with the available information will not relieve the
Contractor from its responsibility for estimating properly the difficulty or cost of successfully
performing the work. The District assumes no responsibility for any conclusions or interpretations
made by the Contractor on the basis of the information made available by the District, its officers
or employees prior to the execution of the Agreement, unless such information has been stated
expressly in this RFB.

If the Contractor believes that any subsurface or physical condition that is uncovered or revealed
either: 1) is of such a nature as to establish that any technical data on which the Contractor is
entitled to rely under this RFB is materially inaccurate; or 2) is of such a nature as to require a
change in the Contract Documents; or 3) differs materially from that shown or indicated in the
Contract Documents; or 4) is of an unusual nature, and differs materially from conditions ordinarily
encountered and generally recognized as inherent in work of the character provided for in the
Contract Documents; then Contractor shall, promptly after becoming aware thereof and before
further disturbing the subsurface or physical conditions or performing any work in connection
therewith, notify the District and Engineer in writing about such condition. The Contractor shall not
further disturb such condition or perform any work in connection therewith, except as aforesaid,
until receipt of written order to do so.

2.29 MATERIALS, APPLIANCES, AND LABOR.

Unless otherwise stipulated, the Contractor will furnish and pay for all materials, labor, water, tools,
equipment, light, power, transportation, and other facilities necessary for the execution and
completion of the work.
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2.30 TOOLS, PLANTS, AND EQUIPMENT.

If at any time before the commencement or during the progress of the work, tools, plants, or
equipment appear to the District to be insufficient, inefficient or inappropriate to secure the quality
of work required, or the proper rate of progress, the District may order the Contractor to increase
their efficiency, to improve character, to augment its number or substitute new tools, plants, or
equipment, as the case may be and the Contractor will conform to such order. The failure of the
District to demand such increase of efficiency will not relieve the Contractor of its obligation to
secure the quality of work and the rate of progress necessary to complete the work within the time
required by the Agreement and to the satisfaction of the District.

2.31 MATERIALS AND EQUIPMENT SCHEDULES.

As soon as practicable after the execution of the Agreement, and before any material or equipment
is purchased, the Contractor will submit to the District for approval a complete list of materials and
equipment to be incorporated in the work. Any materials listed which are not in accordance with
the Agreement requirements will be rejected.

2.32 STANDARDS FOR QUALITY AND WORKMANSHIP.

All materials, equipment, and supplies furnished by the Contractor for permanent incorporation in
the work will be new and of quality standards specified. Workmanship will be first class and the
finished product equal to the best-accepted standards of the trade for the category of work
performed. It is the District's intent to obtain a high-quality job that will operate and function with
least maintenance costs.

2.33 GUARANTEE.

All equipment, materials and installation thereof which are furnished by the Contractor will be
guaranteed by the Contractor against defective workmanship, mechanical and physical defects,
leakage, breakage and other damages and failure under normal operation for a period of one year
from the date of final Project acceptance thereof by the District or the manufacturer warranty,
whichever is longer. Labor warranty shall be for a period of one year from the date of final Project
acceptance thereof by the District. Each item of equipment or materials and installation proving to
be defective within the specified period of the guaranty will be replaced without cost to the District
by the Contractor or by the Surety.

2.34 ESTIMATED QUANTITIES.

Unless otherwise specified, the quantities stipulated in the bid for various items are approximate
only and subject to increase or decrease in order to make them conform to the program or work
selected and actual construction performed. The Contractor will perform a complete and finished
job of the scope designated in the award whether the final quantities are more or less than those
estimated. The Contractor will be responsible for verifying all estimated quantities and
incorporating any adjustments from the computation into the Total Bid Amounts submitted in
response to this RFB.

2.35 PERMITS AND REGULATIONS.

The Contractor will be responsible to secure all necessary permits for the Project. The Contractor
will keep copies of these permits at the construction site throughout the construction period. The
Contractor will be responsible for complying with all conditions of the permits.
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The Contractor will give all notices and comply with all laws, ordinances, rules and regulations
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the
Drawings and Specifications are at variance therewith, the Contractor will promptly notify the
engineer in writing, and any necessary changes will be adjusted as provided in the Agreement for
changes in the work. If the Contractor performs work, knowing it to be contrary to such laws,
ordinances, rules and regulations and without such notice to the engineer, it will bear all costs
arising therefrom.

2.36 PROTECTION OF WORK AND PROPERTY.

The Contractor will at all times protect its work from damage and will protect the District's property
against damage, injury or loss arising in connection with the performance of the Project. The
Contractor will correct any such damage, injury or loss except such as may be directly due to
errors in the Contract Documents or caused by the agents or employees of the District. The
Contractor will adequately protect and maintain all passageways, guard fences, lights and other
facilities for safety protection required by public authority or local conditions.

2.36.1 At all times, the Contractor will protect all public and privately-owned property, structures,
utilities, and work of any kind against damage or interruption of service which may result
from the operations of the Contractor. Damage or interruption to service resulting from the
Contractor's failure to provide such protection will be promptly repaired or restored at the
sole expense of the Contractor.

2.37 CONSTRUCTION ACCESS.

The Project sites are on District property.

2.37.1 Access to the Brooksville Headquarters Project site shall be through the Southeast gate.
Parking shall be in areas designated by the District Project Manager.

2.37.2 Access to the Tampa Service Office Project site shall be through the main gate via US
Hwy 301. Parking shall be in areas designated by the District Project Manager.

2.38 INSPECTION OF WORK.

The District and its representatives will at all times have access to the work whether it is in
preparation or progress and the Contractor will provide proper facilities for access and for
inspection. The work will be conducted to the satisfaction of the District and is subject to inspection
by its appointed inspectors to ensure compliance with the terms of the Agreement. No inspector
is authorized to change any provision in this RFB, nor will the presence or absence of an inspector
relieve the Contractor from any requirements of the Agreement.

If the Contract Documents, the District's instructions, or laws, ordinances or any public authority
require any work to be specially inspected, tested or approved, the Contractor will give the
District timely notice of its readiness for inspection; and if the inspection is by another authority,
then the Contractor will advise the District of the date of such inspection. Inspections by the
District will be promptly conducted and where practicable, at the source of supply. If any work
should be covered up without approval or consent of the District, it will be uncovered for
examination at the Contractor's expense.
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2.39 TESTS.

The District will have the right to require all materials to be submitted to test prior to incorporation
into the work by an appropriately certified testing company. In some instances, it may be expedient
to make these tests at the source of supply, and for this reason, it is requested that the Contractor
furnish the District with information concerning the location of his source before incorporating
material into the work. This does not in any way obligate the District to perform tests for
acceptance of material and does not relieve the Contractor of his responsibility to furnish
satisfactory material. The Contractor will furnish two copies of manufacturer's certificate of
compliance with these specifications covering manufactured items incorporated into the work. The
Contractor will pay all costs for testing required together with other changes incidental to testing.

2.40 CONTRACTOR SUPERVISION.

The Contractor will keep competent supervision on-site during its progress. Upon the District’'s
request, the Contractor must provide a list of all proposed Contractor employees fulfiling a
supervisory position. Any personnel changes in a supervisory position will require the prior written
consent of the District. The superintendent or project manager will represent the Contractor. The
superintendent or project manager will give efficient supervision to the work using best skill and
attention. On-site supervision shall be able to communicate efficiently in English. If on-site
supervision is found to be unsatisfactory for successful completion of the work, at the sole
discretion of the District, the District may request a change in the on-site supervision or additional
on-site supervision.

2.41 HOURS OF WORK.

The Contractor may access the Project site and perform work between 8:00 a.m. to 5:00 p.m.,
Monday through Friday provided work hours comply with local ordinances of Hernando and
Hillsborough Counties, Florida respectively. Other hours of work may be authorized at the sole
discretion of and in writing by the District Project Manager upon request of the Contractor. The
District’s working hours, including travel time to/from the District’s Brooksville Office, will generally
be considered as being from 8:00 a.m. to 5:00 p.m., Monday through Friday. Work done at times
other than said District working hours will be considered overtime work for the District. As such
any inspection services required of the District or its authorized representative during overtime
hours will be done at the expense of the Contractor, and such costs will be deducted from
payments otherwise due to the Contractor. The cost to be deducted from payment otherwise due
the Contractor will be the overtime hours at an hourly rate applicable to the authorized
representative.

2.42 PROGRESS SCHEDULE AND SCHEDULE OF VALUES (POST NOTICE OF AWARD).

Progress Schedule and Schedule of Values is not applicable to this solicitation.

243 JESSICA LUNSFORD ACT.

The Jessica Lunsford Act is not applicable to this solicitation.

2.44 POTENTIAL FERAL HOG DAMAGE.

Potential Feral Hog Damage is not applicable to this solicitation.
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PART lll - SCOPE AND SPECIFICATIONS

The District is soliciting bids from qualified Bidders to furnish and deliver, if and when ordered, all
required work necessary for installation of Oil Evacuation and Distribution Systems for our
Brooksville and Tampa Offices as more particularly shown below.

3.1 PROJECT DESCRIPTION.

Install new oil evacuation and distribution systems at the Brooksville Headquarters and the Tampa
Service Office. The Contractor shall provide and install lubrication and evacuation equipment
including necessary piping/tubing in the District’s maintenance shops as specified in the following
Scope.

3.2 PROJECT LOCATIONS.

Brooksville Headquarters
Buildings 34 and 35

2379 Broad Street

Brooksville, Florida 34604-6899

Tampa Service Office
Building 5

7601 US Hwy. 301

Tampa, Florida 33637-6759

3.3 GENERAL REQUIREMENTS AND EQUIPMENT SPECIFICATIONS.

3.3.1 The Contractor shall be responsible for inspecting and accepting the existing conditions of
the work site prior to bidding.

3.3.2 The Contractor is responsible for all measurements, reuse of existing piping, and
installation of new piping to install and perform a complete and fully functional Project. The
District is unable to provide any plans or CAD drawings.

3.3.3 The Contractor shall have a copy of all permits at the Project work site and shall perform
all work in accordance with the requirements of the permits, including those obtained by
the District.

3.3.4 The Contractor shall provide all necessary labor, equipment, and materials to complete
the Project as described in Section 3.4, Scope of Work.

3.3.5 The Contractor is responsible to dispose of any construction debris or other materials,
including discarded material, from the Project site and to dispose of these materials offsite
in compliance with all laws.

3.3.6  All distribution pumps are to be Graco Fireball 300 or equivalent.

3.3.7 All evacuation pumps are to be Graco Husky 1050 or equivalent.

3.3.8 All dispensing meters are to be Graco LDP5 or equivalent.
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3.3.9 Allreels are to be Graco XD or XDX series hose reel, or equivalent.

Note: Distribution pumps, evacuation pumps, reels, and dispensing meters must all be the same
manufacturer either the single specified manufacturer or a single equivalent manufacturer.

3.3.10 All new air compressors are to be Quincy 7.5 horsepower, QR-7.5 or QT-7.5V, duplex,
120V/208V/3PH, or equivalent with a minimum 120-gallon tank mounted on vibration
isolation mounts.

3.3.11 Drum Spill Containment Platform/Pallet with Ramp shall be the below or equivalent:

3.3.11.1 Drum Spill Containment Platform/Pallet: UltraTech Ultra-Spill Pallet - P2 Plus,
Model No. 9611

3.3.11.2 Ramp: UltraTech Ramp Drum Storage Non-Slip, Model No. 0676

3.3.11.3 2 Drum Capacity

3.3.11.4 Minimum Containment Capacity = 60 gallons

Note: Platform/Pallet and Ramp shall be a matching set designed to be compatible with
each other.

3.3.12 A drier and a moisture separator with automatic purge valve shall be installed for each air
compressor.

3.3.13 All tanks are to be carbon steel, UV/weather resistant painted, double wall construction
and built to UL 142 specifications. No Roth brand/style tanks shall be utilized.

3.3.14 The Contractor shall remove all old air compressors and tanks (except Tampa Service
Office) to a location on site as designated by the District. The District shall dispose of old
air compressors and tanks.

3.3.15 Old reels shall be removed and disposed of by the Contractor as indicated in Section 3.4,
Scope of Work.

3.3.16 All new systems, tanks, compressors, etc. shall be properly placarded with weather
resistant placarding.

3.3.17 Once each location system is installed by the Contractor, the District shall provide new oil
(into new tanks), drums, and waste oil, as applicable, for Contractor to perform system
testing prior to District acceptance.

3.4 SCOPE OF WORK.

The Contractor shall reuse existing supply pumps, supply lines, and hose reels. However,
additional plumbing may be required and shall be included in the bid price. The Contractor shall
furnish all labor, equipment, and materials necessary to perform the work in the following
categories/areas:

3.4.1 Brooksville Headquarters:
3.4.1.1 Small Engine Shop (In Building 34):

.1 Distribution System
.2 Install new plumbing from Main Shop Distribution System 5W30 tank
to Small Engine Shop

3.4.11
3.4.11
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3.4.1.1.3 Install one 50-foot oil reel with new dispensing meter

3.4.1.1.4 Reel shall be mounted to the Southeast vertical beam with the red
sprinkler line attached.

3.4.1.1.5 Piping shall be run above drop tile ceiling of mechanical room
between Main Shop and Small Engine Shop.

3.4.1.1.6 Reuse/Install new air lines, as required

3.4.1.2 Main Shop (In Building 34):
3.4.1.2.1 Distribution System:

1 Install and level two new, minimum 200-gallon, tanks
.1.2 Install and level one Spill Containment Platform/Pallet
with Ramp
3.4.1.2.1.3 Install two new banks of four 75-foot overhead oil reels

with new dispensing meters. Currently, there are two
banks of 5 reels, one being a grease reel, that is to be
abandoned.
3.4.1.2.1.4 Reuse existing product pumps
3.4.1.21.5 Reuse existing plumbing as able and install new
plumbing, gauges, and accessories as required
3.4.1.2.1.6 Fluid Type to be utilized in the systems:
3.4.1.2.1.6.1 Gear oil (Drum)
3.4.1.2.1.6.2 Transmission fluid (Drum)
3.4.1.2.1.6.3 15W40 oil weight (Tank)
3.4.1.2.1.6.4 5W30 oil weight (Tank)

7 Reels shall be mounted to in existing reel location.
.1.2.1.8 The five old reels on each of the two banks shall be
removed and disposed of by the Contractor.
3.4.1.2.1.9 New tanks shall be installed in same location as old

tanks
3.4.1.2.1.10 Reuse/Install new air lines, as able/required

3.4.1.2.2 Evacuation System:
Note: There is no current evacuation system installed

3.4.1.2.21 Install two new 75-foot overhead reels

3.4.1.2.2.2 Install one new pump

3.4.1.2.2.3 Pump and reel shall be located on pedestal on floor with
a flexible line from the above hard line with removable
fittings at flexible line and reel to allow for easy removal
and maintenance.

3.4.1.2.2.4 Install one, minimum 400-gallon, tank for waste oil

3.4.1.2.2.5 Install new plumbing, gauges, and accessories

3.4.1.2.2.6 Reuse/Install new air lines, as able/required

Note: Waste Oil Connection to vehicle oil pan to be supplied and
installed by the District
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3.4.1.2.3 Air Compressor:

3.4.1.2.3.1 Replace one existing air compressor with a new air
compressor

3.4.1.2.3.2 Existing plumbing shall remain

3.4.1.2.3.3 Bidder shall include new parts, valves, etc. for
installation and connection to existing hoses and lines

3.4.1.2.3.4 Reuse/Install new air lines, as able/required

Note: The Bidder shall provide pricing for this line item separate from
rest of the work at the Brooksville Headquarters and Diesel Shop Air
Compressor as provided on the Bid Response Form. The District may
or may not elect to incorporate this work into the Project.

3.4.1.3 Diesel Shop (In Building 35):
3.4.1.3.1 Distribution System:

3.4.1.3.1.1 Install and level two new, minimum 275-gallon, tanks
3.4.1.3.1.2 Extend existing plumbing to new tank location
3.4.1.3.1.3 Install two new overhead 75-foot reels on columns
3.4.1.3.1.4 The existing pumps shall be reused.
3.4.1.3.1.5 Fluid Type to be utilized in the systems:
3.4.1.3.1.5.1 Hydraulic oll
3.4.1.3.1.5.2 15W40 oil weight
3.4.1.3.1.6 New tanks shall be installed on the outside of the east
side of the Southeast corner of the building.
3.4.1.3.1.7 Reels shall be mounted to the South center vertical
beam on south building of the Deisel Shop
3.4.1.3.1.8 Reuse/Install new air lines, as able/required

3.4.1.3.2 Evacuation System:
Note: There is no current evacuation system installed

3.4.1.3.2.1 Install one new overhead 75-foot reel

3.4.1.3.2.2 Install one new pump

3.4.1.3.2.3 Pump and reel shall be located on pedestal on floor with
a flexible line from the above hard line with removable
fittings at flexible line and reel to allow for easy removal
and maintenance

3.4.1.3.2.4 Install new plumbing, gauges, and accessories

3.4.1.3.2.5 Install one new, minimum 400-gallon, tank for waste oil

3.4.1.3.2.6 New tanks shall be installed on the outside of the east
side of the Southeast corner of the building.

3.4.1.3.2.7 Reuse/Install new air lines, as able/required

Note: Waste oil connection/fitting on end of reel to be supplied and
installed by the District.
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3.4.1.3.3 Air Compressor:

3.4.1.3.3.1 Replace one existing air compressor with a new air
compressor

3.4.1.3.3.2 Existing plumbing shall remain

3.4.1.3.3.3 Bidder shall include parts, valves, etc. for installation and
connection to existing hoses and lines

3.4.1.3.3.4 Reuse/Install new air lines, as able/required

Note: The Bidder shall provide pricing for this line item separate from
rest of the work at the Brooksville Headquarters and Main Shop Air
Compressor as provided on the Bid Response Form. The District may
or may not elect to incorporate this work into the Project.

3.4.2 Tampa Service Office:
3.4.2.1 Distribution System:

3.4.2.1.1 Install and level two new, minimum 200-gallon, tanks

3.4.2.1.2 Install one new bank of two 50-foot overhead oil reels with new
dispensing meters

3.4.2.1.3 Install two new product pumps

3.4.2.1.4 Reuse existing plumbing, gauges, and accessories

3.4.2.1.5 Fluid Type to be utilized in the systems:
3.4.2.1.5.1 15W40 oil weight
3.4.2.1.5.2 5W30 oil weight

3.4.2.1.6 New tanks will be installed outside the east side of the building.

3.4.2.1.7 Extend existing plumbing to new tank location

3.4.2.1.8 The Contractor shall remove and dispose of the old white cased reels
and old distribution reels.

3.4.2.1.9 The new distribution reel install location shall be the same as the
existing distribution reels.

3.4.2.1.10 Reuse/Install new air lines, as able/required

3.4.2.2 Evacuation System:
Note: There is no current evacuation system installed

3.4.2.2.1 Install one new 50-foot overhead reel

3.4.2.2.2 Install one new pump

3.4.2.2.3 Pump and reel shall be located on pedestal on floor with a flexible
line from the above hard line with removable fittings at flexible line
and reel to allow for easy removal and maintenance.

3.4.2.2.4 Install one new minimum 275-gallon tank for waste oil

3.4.2.2.5 Reuse/lnstall new air lines, as able/required

Note: Waste oil connection/fitting on end of reel to be supplied and installed by
the District

3.4.2.2.6 The new used oil tank shall be placed in the same place as the
existing.
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3.5 POTABLE WATER.

Potable water is not provided on the jobsites. The Contractor shall be responsible for potable
water for their employees and subcontractors.

PART IV — BID RESPONSE
4.1 BASIS FOR AWARD OF CONTRACT.

Costs must be provided for all line items. The District is requesting responses that shall result in
one of four scenarios. The contract will be awarded to the lowest, responsive, and responsible
Bidder based on the scenario selected, whichever, in the judgment of the District, best serves the
District's needs, budget, and interests.

Scenario 1 includes:

1. Brooksville Headquarters:

o Small Engine Shop — Distribution System

o Main Shop — Distribution and Evacuations Systems

o Diesel Shop — Distribution and Evacuations Systems
2. Tampa Service Office: Distribution and Evacuations Systems

Scenario 2 includes:

1. Brooksville Headquarters:

o Small Engine Shop — Distribution System

o Main Shop — Distribution and Evacuations Systems

o Diesel Shop — Distribution and Evacuations Systems
2. Tampa Service Office: Distribution and Evacuations Systems
3. Brooksville Headquarters

o Main Shop — Air Compressor

Scenario 3 includes:

1. Brooksville Headquarters:

o Small Engine Shop — Distribution System

o Main Shop — Distribution and Evacuations Systems

o Diesel Shop — Distribution and Evacuations Systems
2. Tampa Service Office: Distribution and Evacuations Systems
3. Brooksville Headquarters

o Diesel Shop — Air Compressor

Scenario 4 includes:

1. Brooksville Headquarters:

o Small Engine Shop — Distribution System

o Main Shop — Distribution and Evacuations Systems

o Diesel Shop — Distribution and Evacuations Systems
2. Tampa Service Office: Distribution and Evacuations Systems
3. Brooksville Headquarters:

o Main Shop — Air Compressor

o Diesel Shop — Air Compressor
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If there is a discrepancy in a calculation, the applicable unit price shall govern. The District does
not bind itself to accept the minimum specifications stated in this RFB and reserves the right to
accept any bid that, in its judgment, best serves the District’s needs and interests.

Whenever two or more bids, proposals, or replies that are equal with respect to price, quality, and
service are received by the District for the procurement of commodities or contractual services, a
bid, proposal, or reply received from a bidder that certifies that it has implemented a drug-free
workplace program in conformance with section 287.087, Florida Statutes, shall be given
preference in the award process.

The District also reserves the right to delete line items as necessary to meet budget limitations.
Responsive bids must include all of the following elements at the time of submittal. Failure to
include any of the required elements, in whole or in part, may result in the bid being deemed non-
responsive.

4.1.1 SATISFACTORY REFERENCES. References must be provided as required by this RFB.

4.1.2 ACKNOWLEDGMENT OF ADDENDA. Bidder shall acknowledge receipt of all written
addenda issued for this RFB. Failure to acknowledge receipt, review, and acceptance of
any addenda may result in the bid being considered non-responsive.

4.1.3 COMPLETION OF ALL BID DOCUMENTS. All bid documents and forms included in
Subsection 4.1.3.1 must be completely and accurately filled out and submitted with the bid
response. Failure to do so could result in rejection of the bid as non-responsive. The Bidder
must provide costs for all bid items.

4.1.3.1 Bid and contract forms required with bid submission:
e Attachment 1 - Bid Response Form
o Attachment 2 - Bidder Qualifications Requirements
e Attachment 3 - Certification Clean Air Act/Clean Water Act

4.1.4.2 Sample forms referenced in this RFB:
e Attachment 4 - Sample Agreement

The remainder of this page intentionally left blank.
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ATTACHMENT 1
BID RESPONSE FORM
FOR
REQUEST FOR BIDS #26-5030
OIL EVACUATION AND DISTRIBUTION SYSTEMS FOR
BROOKSVILLE AND TAMPA OFFICES

The undersigned Bidder has carefully read this RFB and its provisions, terms and conditions covering
the equipment, materials, supplies or services as called for, and fully understands the requirements and
conditions. The Bidder certifies that its bid is made without prior understanding, agreement, or
connection with any corporation, firm, entity, or person submitting a bid for the same goods/services
(unless otherwise specifically noted) and is in all respects fair and without collusion or fraud. The Bidder
agrees to be bound by all the terms and conditions of this RFB and certifies that the person signing this
bid is authorized to bind the Bidder. The Bidder agrees that it will provide the work as stipulated if
awarded the contract.

By signing below, Bidder certifies the following:

¢ Information provided in Attachment 2, Bidder Qualification Requirements, is true and correct to
the best of its knowledge.

e Bidder and its Subcontractors meet the minimum requirements set forth in the RFB.
o Bidder has not been debarred by a political agency within the State of Florida.

[ Bidder has a Drug-Free Workplace Program in conformance with section 287.087, Florida
Statutes. (Optional)

The Bidder has also carefully read any Addenda issued for this RFB. Addenda are available at
http://www.watermatters.org/procurement and www.demandstar.com. The Bidder is responsible for
reviewing these documents, signing each Addenda signature page, and submitting with the Bidder’s
bid.

Bidder Name (Company Name as Contained on Corporate Seal)

Mailing Address City State Zip Code
Physical Address City State Zip Code
Telephone Number Fax Number Email Address
Authorized Signature Date Print/Type Name and Title

NOTE: If you are entering a “No Bid,” please state reason below and email this form to
procurement@watermatters.org.
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ATTACHMENT 1 (Continued)
BID RESPONSE FORM

FOR

REQUEST FOR BIDS #26-5030
OIL EVACUATION AND DISTRIBUTION SYSTEMS FOR
BROOKSVILLE AND TAMPA OFFICES

BID RESPONSE FORM

ITEM ESTIMATED UNIT ITEM TOTAL
" DESSEE O auANTITY | PRICE ($) | YNIT | PRICE (5)
Brooksville Headquarters: Lum
1 Complete Evacuation and Distribution 1 $ 3 Pls
. um
Systems installed per Scope.
Tampa Service Office: Lum
2 Complete Evacuation and Distribution 1 $ 3 Pl s
. um
Systems installed per Scope.
3 Brooksville Headquarters — Main 1 $ Lump $
Shop: Air Compressor* — | Sum
4 Brooksville Headquarters — Diesel 1 $ Lump $
Shop: Air Compressor* — | Sum _—
5 | Contingency 1 $15,000.00 "S“l:‘:np $15,000.00

*The District, at its sole discretion, may opt to remove these line items prior to contracting.

TOTAL PROJECT BID AMOUNT $

TOTAL PROJECT BID AMOUNT IN WORDS (Type or Clearly Print Below):

In accordance with Section 2.7, MANUFACTURER'S NAME AND APPROVED EQUIVALENTS, please
provide the required information below for any equivalent equipment proposed in place of the
specified equipment listed in Section 3.3, GENERAL REQUIREMENTS AND EQUIPMENT

SPECIFICATIONS. The Bidder will submit with its proposal cutsheets, sketches, descriptive literature,

and/or complete specifications. Failure to submit the required information as outlined in Section 2.7 may
result in rejection.

BRAND/MAKE

MODEL NUMBER

DESCRIPTION
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ATTACHMENT 2
BIDDER QUALIFICATION REQUIREMENTS
REQUEST FOR BIDS #26-5030
OIL EVACUATION AND DISTRIBUTION SYSTEMS FOR
BROOKSVILLE AND TAMPA OFFICES

A. LICENSES:
The District has not identified any licenses required.

B. BIDDER REFERENCES:

References must be provided on the Reference Form provided in this attachment.

The Bidder must provide a minimum of three references who can verify the Bidder’s qualifications
and past performance record on projects.

References must be individuals that can be readily contacted and have first-hand knowledge of
the Bidder’s performance on the specific project performed by the Bidder. Each reference contact

person shall have been informed that they are being used as a reference and that the District may
be contacting them.

The remainder of this page intentionally left blank.
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BIDDER
REFERENCE FORM 1

The Bidder must provide a minimum of three references who can verify the Bidder’s qualifications and
past performance record on projects that meet the following requirements:

Project at substantial completion within the last five years prior to the date of bid opening.
Constructed value of at least $50,000.

Similar in scope to this Project.

References must be from three different entities or companies.

Part 1: Bidder’s Name:

Bidder's Name:

Part 2: Reference Provider Information:

Reference Business Name:

Reference Business Owner’'s Name:

Reference Contact Person:

Reference Contact Person’s Title:

Reference Address:

Reference Email Address:

Reference Phone No.:

Part 3: Project Details performed by Bidder:

Project Name:

Project Location:

Bidder’'s Project Manager Name:

Bidder’s Site Superintendent:

Contract Amount:

Date Project Commenced:

Date of Substantial Completion:

Date of Final Completion:

Description of Work Performed:
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BIDDER
REFERENCE FORM 2

The Bidder must provide a minimum of three references who can verify the Bidder’s qualifications and
past performance record on projects that meet the following requirements:

Project at substantial completion within the last five years prior to the date of bid opening.
Constructed value of at least $50,000.

Similar in scope to this Project.

References must be from three different entities or companies.

Part 1: Bidder’s Name:

Bidder's Name:

Part 2: Reference Provider Information:

Reference Business Name:

Reference Business Owner’'s Name:

Reference Contact Person:

Reference Contact Person’s Title:

Reference Address:

Reference Email Address:

Reference Phone No.:

Part 3: Project Details performed by Bidder:

Project Name:

Project Location:

Bidder’'s Project Manager Name:

Bidder’s Site Superintendent:

Contract Amount:

Date Project Commenced:

Date of Substantial Completion:

Date of Final Completion:

Description of Work Performed:
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BIDDER
REFERENCE FORM 3

The Bidder must provide a minimum of three references who can verify the Bidder’s qualifications and
past performance record on projects that meet the following requirements:

Project at substantial completion within the last five years prior to the date of bid opening.
Constructed value of at least $50,000.

Similar in scope to this Project.

References must be from three different entities or companies.

Part 1: Bidder’s Name:

Bidder's Name:

Part 2: Reference Provider Information:

Reference Business Name:

Reference Business Owner’'s Name:

Reference Contact Person:

Reference Contact Person’s Title:

Reference Address:

Reference Email Address:

Reference Phone No.:

Part 3: Project Details performed by Bidder:

Project Name:

Project Location:

Bidder’'s Project Manager Name:

Bidder’s Site Superintendent:

Contract Amount:

Date Project Commenced:

Date of Substantial Completion:

Date of Final Completion:

Description of Work Performed:
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ATTACHMENT 3
CERTIFICATION
CLEAN AIR ACT/CLEAN WATER ACT
REQUEST FOR BIDS #26-5030
OIL EVACUATION AND DISTRIBUTION SYSTEMS FOR
BROOKSVILLE AND TAMPA OFFICES

On behalf of (Bidder), | certify that Bidder is not on the
EPA Excluded Parties List System concerning the Clean Air Act (CAA) or the Clean Water Act (CWA).

| further certify:
1) Bidder will not use any facility on the Excluded Parties List System in the performance of any
non-exempt contract, grant or loan for the duration of time that the facility remains on the List.

2) Bidder will notify the District if the Bidder intends to use a facility in the performance of the
contract, grant, or loan that has been recommended to be placed on the Excluded Parties List
System.

3) In the performance of the contract, grant or loan, Bidder will comply with all requirements of the
CAA and the CWA, including the requirements of section 114 of the CAA and section 308 of the
CWA, and all applicable clean air standards and clean water standards, See Federal Acquisition
Regulations, 2 CFR 180; 2 CFR 1532, Subpart J, 48 CFR Part 9, Subpart 9.4.

By: Authorized Signatory Date

Name:

Title:
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ATTACHMENT 4
SAMPLE AGREEMENT
REQUEST FOR BIDS #26-5030
OIL EVACUATION AND DISTRIBUTION SYSTEMS FOR
BROOKSVILLE AND TAMPA OFFICES

AGREEMENT NO. 26CN0005030

AGREEMENT
BETWEEN THE
SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT
AND

FOR
OIL EVACUATION AND DISTRIBUTION SYSTEMS FOR
BROOKSVILLE AND TAMPA OFFICES

This Agreement is made and entered into by and between the Southwest Florida Water Management
DISTRICT, a public corporation of the State of Florida, whose address is 2379 Broad Street, Brooksville,

Florida 34604-6899, hereinafter referred to as the “DISTRICT" and , a
whose address is , hereinafter referred to as the "CONTRACTOR."
WITNESSETH:

Whereas, the DISTRICT desires to engage the CONTRACTOR to perform all work required for the Oil
Evacuation and Distribution Systems for Brooksville and Tampa Offices, hereinafter referred to as the
"Project"; and

Whereas, the CONTRACTOR represents that it possesses the requisite skills, knowledge, expertise
and resources and agrees to provide the desired services to the DISTRICT; and

Whereas, the DISTRICT and the CONTRACTOR have agreed on the type and extent of services to be
rendered by the CONTRACTOR and the amount and method of compensation to be paid by the
DISTRICT for services rendered.

Now therefore, the DISTRICT and the CONTRACTOR, in consideration of the mutual terms, covenants
and conditions set forth herein, agree as follows:

1. INDEPENDENT CONTRACTOR.

The CONTRACTOR will perform as an independent contractor and not as an employee,
representative or agent of the DISTRICT.

2.  PROJECT MANAGER AND NOTICES.

Each party hereby designates the employee set forth below as its respective Project Manager.
Project Managers will assist with Project coordination and will be each party's prime contact
person. Notices will be sent to the attention of each party's Project Manager by U.S. mail, postage
paid, by nationally recognized overnight courier, or personally to the parties' addresses as set
forth in the introductory paragraph of this Agreement. Notice is effective upon receipt. Other
documents may also be sent via Email if authorized in writing by the DISTRICT’S Project Manager.
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Project Manager for the DISTRICT: Project Manager for the CONTRACTOR:

Shawn Daughtery [Name]

2379 Broad Street [Address]

Brooksville, Florida 34604 [City, State, Zip Code]
(352) 316-7513 [Phone]
shawn.daughtery@watermatters.org [Email]

Any changes to the above representatives or addresses must be provided to the other party in
writing.

3. CONTRACT PERIOD.

This Agreement will be effective upon execution by both parties. The time period from the Notice
to Proceed to Substantial Completion shall be no more than 60 calendar days. Final Completion
shall be no more than 120 calendar days.

4. COMPENSATION.

The DISTRICT has elected to proceed with the following line items as indicated CONTRACTOR’S
Bid Response Form set forth in Exhibit "B."

Selected ITEM# | DESCRIPTION
1 Brooksville Headquarters:
Complete Evacuation and Distribution Systems installed per Scope.
> Tampa Service Office:
Complete Evacuation and Distribution Systems installed per Scope.
U 3 Brooksville Headquarters — Main Shop: Air Compressor
Ol 4 Brooksville Headquarters — Diesel Shop: Air Compressor
5 Contingency

Payment(s) to the CONTRACTOR will be made on a Fixed Price basis upon final completion of
each individual line item, in accordance with Section 4. COMPENSATION, the CONTRACTOR’S
Bid Response Form in Exhibit "B", and any applicable Change Orders issued to the
CONTRACTOR.

Payment will be made in accordance with the Local Government Prompt Payment Act, Part VIl of
chapter 218, Florida Statutes, upon receipt of a proper invoice as defined in Subparagraph 4.2.
Invoices will be submitted monthly by the CONTRACTOR to the DISTRICT electronically at
invoices@WaterMatters.org, or at the following address:

Accounts Payable Section
Southwest Florida Water Management District
Post Office Box 15436
Brooksville, Florida 34604-5436

In addition to sending an original invoice to the DISTRICT’S Accounts Payable Section as required

above, copies of invoices may also be submitted to the DISTRICT’S Project Manager in order to
expedite the review process.
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Any services commenced by the CONTRACTOR that the CONTRACTOR intends to charge
against contingency and/or allowance amounts without first receiving a fully executed Change
Order or Field Directive/Administrative Approval, as applicable, shall be at the CONTRACTOR'’S
sole cost. Any unused allowance and contingency amounts shall remain with the DISTRICT and
be deducted from the CONTRACTOR'’S total compensation.

4.1 The DISTRICT’S performance and payment obligations pursuant to this Agreement are
contingent upon the DISTRICT'S Governing Board appropriating funds in its approved
budget for the Project in each Fiscal Year of this Agreement.

4.2 All invoices must include the following information: (1) CONTRACTOR’S name, address
and phone number (include remit address, if different than principal address in the
introductory paragraph of this Agreement); (2) CONTRACTOR'’S invoice number and date
of invoice; (3) DISTRICT Agreement number; (4) Dates of service; (5) CONTRACTOR’S
Project Manager; (6) DISTRICT'S Project Manager; (7) Supporting documentation
necessary to satisfy auditing purposes, for cost and project completion; and (8) Progress
Report with the CONTRACTOR'’S Project Manager's assessment of the Project’s actual
progress. Invoices that do not conform with this paragraph will not be considered a proper
invoice. Disputes will be resolved in accordance with the DISTRICT’S dispute resolution
procedure.

4.3 If an invoice does not meet the requirements of this Agreement, the DISTRICT’S Project
Manager, after consultation with his or her Bureau Chief, will notify the CONTRACTOR in
writing that the invoice is improper and indicate what corrective action on the part of the
CONTRACTOR is needed to make the invoice proper. If a corrected invoice is provided to
the DISTRICT that meets the requirements of the Agreement, the invoice will be paid within
ten business days after the date the corrected invoice is received by the DISTRICT.

4.4 In the event any dispute or disagreement arises during the course of the Project, including
those concerning whether a deliverable should be approved by the DISTRICT, the
CONTRACTOR will continue to perform the Project work in accordance with the
DISTRICT'’S instructions and may claim additional compensation. The CONTRACTOR is
under a duty to seek clarification and resolution of any issue, discrepancy, or dispute by
providing the details and basis of the dispute with a request for additional information,
additional compensation, or schedule adjustment, as appropriate, to the DISTRICT'S
Project Manager no later than ten days after the precipitating event. If not resolved by the
Project Manager, in consultation with his or her Bureau Chief, the dispute will be forwarded
to the Division Director. If not resolved by the Division Director, the dispute will be
forwarded to the Assistant Executive Director. The Assistant Executive Director in
consultation with the DISTRICT'S Office of General Counsel will issue a final
determination. The CONTRACTOR will proceed with the Project in accordance with the
DISTRICT'S determination; however, such continuation of work will not waive the
CONTRACTOR’S position regarding the matter in dispute. No Project work will be delayed
or postponed pending resolution of any disputes or disagreements.

4.5 By October 5th of each year of the Agreement, the CONTRACTOR must provide the
following documentation to the DISTRICT for all services performed through September
30th: i) invoices for completed, accepted and billable tasks, ii) an estimate of the dollar
value of services performed, but not yet billable.

4.6 Each CONTRACTOR invoice must include the following certification, and the
CONTRACTOR hereby delegates authority by virtue of this Agreement to its Project
Manager to affirm said certification:
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"l hereby certify that the costs requested for payment, as represented in this invoice,
are directly related to the performance under the Oil Evacuation and Distribution
Systems for Brooksville and Tampa Offices Agreement between the Southwest Florida
Water Management DISTRICT and (Agreement
26CNO0005030), are allowable, allocable, properly documented, and are in accordance
with the approved project budget."

4.7 The DISTRICT will withhold a retainage of five percent of each invoice amount on contracts
with a total contract value greater than $200,000. Retainage will be released by the
DISTRICT and the CONTRACTOR in accordance with the Local Government Prompt
Payment Act, Part VIl of chapter 218, Florida Statutes.

4.8 The DISTRICT may, in addition to other remedies available at law or equity, retain such
monies from amounts due the CONTRACTOR as may be necessary to satisfy any claim
for damages, penalties, costs and the like asserted by or against the DISTRICT. The
DISTRICT may set off any liability or other obligation of the CONTRACTOR or its affiliates
to the DISTRICT against any payments due the CONTRACTOR under any contract with
the DISTRICT. The DISTRICT reserves the right to withhold payment until samples, shop
drawings, Architect's certificates, additional bonds, or any other things required by this
Agreement have been submitted to the satisfaction of the DISTRICT'S Project Manager.

5. PROJECT WORK.

The CONTRACTOR, upon written Notice to Proceed from the DISTRICT, agrees to furnish all
equipment, tools, materials, labor and all other things necessary to complete the Project, and
perform in accordance with the terms and conditions of this Agreement.

Time is of the essence in the performance of each obligation under this Agreement. Any changes
to this Scope of Work and associated costs, except as provided in this Agreement, must be
mutually agreed to in a formal written amendment signed by both parties prior to being performed
by the CONTRACTOR, subject to the provisions of Paragraph 4, Compensation.

6. PROJECT TEAM MEMBERS AND SUBCONTRACTORS.

6.1 The DISTRICT recognizes the expertise of the Project team members of the
CONTRACTOR and, if applicable, any subcontractors. Both parties further agree that any
change to the CONTRACTOR’S and/or subcontractor’s Project team (including Project
Manager and Superintendent) requires prior written approval from the DISTRICT.

6.2 No acceptance or approval by the DISTRICT of any subcontractor, supplier or other
individual or entity, whether initially or as a replacement, shall constitute a waiver of any
right of the DISTRICT to reject defective work or shall create any DISTRICT liability for the
acts or omissions of these individuals or entities.

7. PROJECT MANAGEMENT DOCUMENT ISSUANCE AND AUTHORITY.

7.1 Notice to Procure. The DISTRICT may elect to issue a Notice to Procure prior to the
issuance of the Notice to Proceed at the discretion of the DISTRICT. If the DISTRICT
issues a Notice to Procure, the CONTRACTOR will start the process to procure the
designated materials, equipment, or otherwise authorized items within ten business days.

7.2 Notice to Proceed. The official letter notifying the CONTRACTOR that the contract has
been executed and to proceed with the work specified in the Notice to Proceed.
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7.2.1 Any costs, direct or indirect, arising out of or resulting from a delay in the Notice
to Proceed, will be the responsibility of the CONTRACTOR. Claims by the
CONTRACTOR for additional compensation related to a delay in a Notice to
Proceed will not be considered or accepted by the DISTRICT. The
CONTRACTOR’S sole remedy is an extension of time to complete the Project to
account for any such delay.

7.3 The DISTRICT’S Project Manager is authorized to process Change Orders in accordance
with the requirements of this Agreement and the DISTRICT’S Signature Authority utilizing
the form attached as Exhibit “C” for additional work on an as needed basis for ancillary
Project services.

7.3.1 The CONTRACTOR will initiate a Change Order by submitting a Change
Proposal to the DISTRICT'S Project Manager that will provide a cost estimate
and performance schedule for completing the proposed contingency work
together with such additional information as the DISTRICT’S Project Manager or
Project Engineer may reasonably request. The DISTRICT’S Project Manager will
issue a Change Order incorporating those portions of the Change Proposal
acceptable to the parties. Change Order work will commence as set forth in the
notice to proceed with Change Order work issued by the DISTRICT'S Project
Manager. The parties agree that payment for any such ancillary Project services
is budgeted as contingency and is not to exceed the contingency amount set forth
in this Agreement.

7.3.2 Except in an emergency endangering life or property, no extra work or change
will be made unless in compliance with a written Change Order issued by the
DISTRICT'S Project Manager in advance of such work, and no claim for an
addition to the compensation will be valid unless so ordered. Correction of faulty
or inadequate design by the CONTRACTOR is not grounds for initiation of a
Change Order and the CONTRACTOR agrees to remedy such flaws at its own
expense.

7.3.3 The DISTRICT may order extra work or request changes by altering, adding to,
or deducting from the original Scope of Work or Final Plans via written Change
Order agreed to by both parties. When requested by the DISTRICT'S Project
Manager, the CONTRACTOR will submit a Change Proposal for DISTRICT
desired changes in the work within seven business days after receipt of the
request. The proposal will include an itemized breakdown for labor, materials,
equipment and the time considerations for completing the change together with
such other information as the DISTRICT may reasonably require. All such work
will be executed under the conditions of the original Agreement except that any
claim for an extension of time caused thereby will be considered at the time of
ordering such change.

7.3.4 If the CONTRACTOR submits a Change Proposal that includes a price quote,
the DISTRICT must approve or deny the price quote within 35 days after the
DISTRICT’S Project Manager receives the price quote. Any denial notice must
specify the alleged deficiencies in the price quote and the actions necessary to
remedy those deficiencies.
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8. PROJECT RECORDS AND DOCUMENTS.

The CONTRACTOR, upon request, will permit the DISTRICT to examine or audit all Project
related records and documents during or following completion of the Project at no cost to the
DISTRICT. These records shall be available at all reasonable times for inspection, review, or audit.
“‘Reasonable” shall be construed according to circumstances, but ordinarily shall mean normal
business hours of 8:00 a.m. to 5:00 p.m., local time, Monday through Friday. In the event any
work is subcontracted, the CONTRACTOR shall similarly require each subcontractor to maintain
and allow access to such records for inspection, review, or audit purposes. Payments made to the
CONTRACTOR under this Agreement shall be reduced for amounts found to be not allowable
under this Agreement by an audit. If an audit is undertaken by the DISTRICT, all required records
shall be maintained until the audit has been completed and all questions arising from it are
resolved. The CONTRACTOR will maintain all such records and documents for at least five years
following completion of the Project. If an audit has been initiated and audit findings have not been
resolved at the end of the five years, the records shall be retained until resolution of the audit
findings, which would include an audit follow-up by the inspector general if the findings result from
an external auditor, or any litigation. The CONTRACTOR and any subcontractors understand and
will comply with their duty, pursuant to section 20.055(5), Florida Statutes, to cooperate with the
inspector general in any investigation, audit, inspection, review, or hearing.

8.1 Each party shall allow public access to Project documents and materials made or received
by either party in accordance with the Public Records Act, chapter 119, Florida Statutes.
To the extent required by section 119.0701, Florida Statutes, the CONTRACTOR shall (1)
keep and maintain public records required by the DISTRICT to perform the service; (2)
upon request from the DISTRICT’S custodian of public records, provide the DISTRICT
with a copy of the requested records or allow the records to be inspected or copied within
a reasonable time at a cost that does not exceed the cost provided by law; (3) ensure that
public records that are exempt or confidential and exempt from public records disclosure
requirements are not disclosed except as authorized by law for the duration of the term of
this Agreement and following completion of the Agreement if the CONTRACTOR does not
transfer the records to the DISTRICT; and (4) upon completion of this Agreement, transfer,
at no cost to the DISTRICT, all public records in possession of the CONTRACTOR or keep
and maintain public records required by the DISTRICT to perform the service. If the
CONTRACTOR transfers all public records to the DISTRICT upon completion of this
Agreement, the CONTRACTOR shall destroy any duplicate public records that are exempt
or confidential and exempt from public records requirements. If the CONTRACTOR keeps
and maintains public records upon completion of this Agreement, the CONTRACTOR shall
meet all applicable requirements for retaining public records. All records stored
electronically must be provided to the DISTRICT, upon request from the DISTRICT'S
custodian of public records, in a format that is compatible with the information technology
systems of the DISTRICT.

82 IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS
RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF
PUBLIC RECORDS by telephone at 352-205-8482, by email at
RecordsCustodian@swfwmd.state.fl.us,or at the following mailing
address:
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Public Records Custodian
Southwest Florida Water Management District
2379 Broad Street
Brooksville, Florida 34604-6899

Any changes to the above contact information will be provided to the CONTRACTOR in
writing.

8.3 If, as part of its performance of this Agreement, the CONTRACTOR holds, comes into
possession of, distributes, generates, and/or creates lawful copies in any media of security
or fire safety system plans, building plans, blueprints, schematic drawings, and diagrams,
including draft, preliminary, and final formats, which depict the internal layout and structural
elements of a building, or other structure owned or operated by the DISTRICT, which
pursuant to section 119.071(3), Florida Statutes are confidential and/or exempt from the
inspection, examination and duplication of public records provisions of chapter 119, Florida
Statutes, and Subsection 24(a), Article | of the State Constitution (singularly or collectively,
and inclusive of any copies made in any media by or through the CONTRACTOR, the
“Exempt & Confidential Documents”), then the CONTRACTOR agrees to:

8.3.1 maintain the exempt and/or confidential status of said Exempt & Confidential
Documents for so long as they are in the CONTRACTOR'’S possession; and

8.3.2 only disclose that portion of the Exempt & Confidential Documents as is
necessary to those architects, engineers, or contractors who (i) are performing
work on or related to the building or other structure at issue and (ii) agree in
writing to maintain the exempt status of the Exempt Plans; and

8.3.3 return to the DISTRICT as part of the CONTRACTOR'’S final payment invoice
(request for final payment), all Exempt & Confidential Documents in the
possession of the CONTRACTOR (or in the possession of others by or through
the CONTRACTOR) and certify in writing that all such Exempt & Confidential
Documents in the possession of the CONTRACTOR (or in the possession of
others by or through the CONTRACTOR have either been either so returned or
destroyed. The presence of such returned documents and the CONTRACTOR’S
written certification shall be an additional express condition precedent to the
CONTRACTOR’S final payment invoice being considered a proper payment
request or invoice; and

8.3.4 include the requirements of this provision in every subcontract of any tier arising
out of or related to this Agreement.

8.4 This provision shall survive the termination or expiration of this Agreement.

9. OWNERSHIP OF DOCUMENTS AND OTHER MATERIALS.

All documents, including reports, drawings, estimates, programs, manuals, specifications, and all
goods or products, including intellectual property and rights thereto, purchased under this
Agreement with DISTRICT funds or developed in connection with this Agreement will be and will
remain the property of the DISTRICT.
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10. REPORTS.

The CONTRACTOR will provide the DISTRICT with any and all reports, models, studies, maps,
or other documents resulting from the Project at no cost to the DISTRICT.

11.  INDEMNIFICATION.

The CONTRACTOR agrees to indemnify and hold harmless the DISTRICT and all DISTRICT
agents, employees and officers from and against all liabilities, claims, damages, expenses or
actions, either at law or in equity, including attorney fees and costs and attorney fees and costs
on appeal, to the extent caused by the negligence, recklessness, or intentional wrongful
misconduct of the CONTRACTOR, its agents, employees, subcontractors, assigns, heirs or
anyone for whose acts or omissions any of these persons or entities may be liable during the
CONTRACTOR’S performance under this Agreement. This provision shall survive the termination
or expiration of this Agreement.

12. INSURANCE REQUIREMENTS.

The CONTRACTOR must maintain during the entire term of this Agreement, insurance in the
following kinds and amounts or limits with a company or companies authorized to do business in
the State of Florida and will not commence work under this Agreement until the DISTRICT has
received an acceptable certificate of insurance showing evidence of such coverage.

12.1  COl. Certificates of insurance issued by the CONTRACTOR under this Agreement shall
name the Southwest Florida Water Management DISTRICT as certificate holder and place
the following information in the description of operations section:

Southwest Florida Water Management District is an

Additional Insured in regards to the liability policies

as per the Agreement.

Agreement No. 26CN0005030; Oil Evacuation and Distribution Systems for
Brooksville and Tampa Offices

Project Manager — Shawn Daughtery

12.2 Additional Insured. The DISTRICT and its employees, agents, and officers shall be an
Additional Insured in regards to all liability policies with exception of Professional Liability
and Worker's Compensation. CONTRACTOR shall demonstrate by listing the DISTRICT
as an additional insured in the Additional Insured Column and the Description of
Operations section of the certificate of insurance (or other proof acceptable to the
DISTRICT.

12.3 Waivers of Subrogation. Any waiver of subrogation shall extend to the DISTRICT’S favor.
CONTRACTOR shall demonstrate such waiver by delivery of the applicable endorsement
and check the Subrogation Waived column (or other proof acceptable to the DISTRICT)
to the DISTRICT'S Project Manager concurrent with delivery of its signature on this
Agreement.

12.4 Notice of Cancellation. The CONTRACTOR must notify the DISTRICT in writing of the
cancellation or material change to any insurance coverage required by this Agreement.
Such notification must be provided to the DISTRICT a minimum of 30 days’ notice prior to
any modifications or cancellation of policies, with 10 days’ notice of cancellation due to
non-payment of premium.
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12.5 The CONTRACTOR must obtain certificates of insurance from any subcontractor
otherwise the CONTRACTOR must provide evidence satisfactory to the DISTRICT that
coverage is afforded to the subcontractor by the CONTRACTOR'’S insurance policies.

12.6 Required Coverage. CONTRACTOR shall maintain during the entire term of this
Agreement, insurance in the following kinds and amounts or limits with a company or
companies authorized to do business in the State of Florida:

12.6.1 Liability insurance on forms no more restrictive than the latest edition of the
Commercial General Liability policy (CG 00 01) of the Insurance Services Office
without restrictive endorsements, or equivalent; with the following coverage of
not less than:

$1,000,000 per occurrence / $2,000,000 aggregate
12.6.2 Auto liability insurance with the following coverage of not less than:
Combined Single Limit of $500,000

12.6.3 Workers' compensation insurance in accordance with chapter 440, Florida
Statutes and federal statutes, if applicable. If the CONTRACTOR hires or leases
employees through a third-party arrangement, the DISTRICT must have a
certificate of workers’ compensation coverage evidencing coverage for the
CONTRACTOR from the third party. If the CONTRACTOR does not carry
workers’ compensation coverage, the CONTRACTOR must submit to the
DISTRICT both an affidavit stating that the CONTRACTOR meets the
requirements of an independent contractor as stated in chapter 440, Florida
Statutes, and a certificate of exemption from workers' compensation coverage.

12.6.4 Employers Liability with minimum limits of $500,000 each accident/$500,000 by
employee/$500,000 policy limit must be maintained. Such policies shall cover all
employees engaged in any work under the Agreement.

13. BONDING REQUIREMENTS.

Prior to the effective date of this Agreement and in accordance with the requirements of the RFB,
the CONTRACTOR, at its sole expense, will provide the DISTRICT with a Payment and
Performance Bond in the amount of $[Bond Amount] as security for the performance of all the
CONTRACTOR’S obligations under this Agreement pursuant to the terms and conditions of
section 255.05, Florida Statutes. The CONTRACTOR agrees to repair, replace, or otherwise
correct any defects in the work performed or furnished according to the terms and conditions of
this Agreement. If the DISTRICT determines that any part of the Project is defective and requires
repair or replacement, the DISTRICT will notify the CONTRACTOR of the defect in writing. If the
CONTRACTOR refuses or neglects to repair, replace or otherwise satisfactorily correct the defect
within the time specified by the DISTRICT, the DISTRICT has the option to have the work
performed or furnished by others and the cost will be paid by the CONTRACTOR or its surety.

Any increase in the amount of this Agreement will require the CONTRACTOR to automatically

increase the Payment and Performance Bond to equal the revised amount. The CONTRACTOR
must provide the DISTRICT with evidence of same prior to commencing the additional work.
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14. TERMINATION WITHOUT CAUSE.

Upon seven days written notice to the CONTRACTOR, the DISTRICT may, without cause and
without prejudice to any other right or remedy of the DISTRICT, terminate this Agreement. In such
case, the CONTRACTOR shall be paid for completed and acceptable work executed in
accordance with this Agreement prior to the effective date of termination. The foregoing shall be
the CONTRACTOR’S sole and exclusive compensation in the event of a termination of this
Agreement by the DISTRICT without cause, and the CONTRACTOR shall have no claim for
demobilization, cancellation or termination charges, lost profits or other compensation for work
not performed.

15. DEFAULT.

Either party may terminate this Agreement upon the other party's failure to comply with any term
or condition of this Agreement, as long as the terminating party is not in default of any term or
condition of this Agreement at the time of termination. To effect termination, the terminating party
will provide the defaulting party with a written "Notice of Termination" stating its intent to terminate
and describing all terms and conditions with which the defaulting party has failed to comply. If the
defaulting party has not remedied its default within 30 days after receiving the Notice of
Termination, this Agreement will automatically terminate. The parties agree that this Agreement
is an executory contract. If, after termination by the DISTRICT, it is determined that the
CONTRACTOR was not in default, or that the default was excusable, the rights and obligations
of the parties shall be the same as if the termination had been issued for the convenience of the
DISTRICT pursuant to the Termination Without Cause paragraph. In addition to the above, the
DISTRICT may terminate this Agreement in accordance with of the provisions of Exhibit "A,"
Special Project Terms and Conditions.

16. RELEASE OF INFORMATION.

The CONTRACTOR agrees not to initiate any oral or written media interviews or issue press
releases on or about the Project without providing notices or copies to the DISTRICT’'S Project
Manager and Public Affairs Bureau Chief no later than three business days prior to the interview
or press release.

17. ASSIGNMENT.

Except as otherwise provided in this Agreement, the CONTRACTOR may not assign any of its
rights or delegate any of its obligations under this Agreement without the prior written consent of
the DISTRICT. If the CONTRACTOR assigns its rights or delegates its obligations under this
Agreement without the DISTRICT’S prior written consent, the DISTRICT is entitled to terminate
this Agreement. If the DISTRICT terminates this Agreement, the termination is effective as of the
date of the assignment or delegation. Any termination is without prejudice to the DISTRICT’S
claim for damages.

18. LAW COMPLIANCE.

The CONTRACTOR will abide by and assist the DISTRICT in satisfying all applicable federal,
state and local laws, rules, regulations and guidelines, related to performance under this
Agreement. The CONTRACTOR will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, handicap, disability, marital status, or national
origin.
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19. EMPLOYMENT ELIGIBILITY VERIFICATION.

In accordance with section 448.095, Florida Statutes, the CONTRACTOR agrees it is and shall
remain in compliance with sections 448.09 and 448.095, Florida Statutes, including securing and
maintaining subcontractor affidavits as required by section 448.095(2)(b), Florida Statutes. Upon
good faith belief that the CONTRACTOR or its Subcontractors of any tier have knowingly violated
sections 448.09(1) or 448.095(2), Florida Statutes, the DISTRICT shall terminate (or order the
termination of) their contract. The CONTRACTOR shall be liable for any additional cost incurred
by the DISTRICT as a result of its termination.

20. VENUE AND APPLICABLE LAW.

All claims, counterclaims, disputes, and other matters in question between the parties to this
Agreement, arising out of or relating to this Agreement or the breach of it will be decided in
accordance with the laws of the State of Florida and by a court of competent jurisdiction within the
State of Florida and Venue will lie exclusively in the County of Hillsborough. This provision shall
survive the termination or expiration of this Agreement.

21. REMEDIES.

Unless specifically waived by the DISTRICT, the CONTRACTOR'’S failure to timely comply with
any obligation in this Agreement will be deemed a breach of this Agreement and the expenses
and costs incurred by the DISTRICT, including attorneys’ fees and costs and attorneys’ fees and
costs on appeal, due to said breach will be borne by the CONTRACTOR. Additionally, the
DISTRICT will not be limited by the above but may avail itself of any and all remedies under Florida
law for any breach of this Agreement. The DISTRICT'S waiver of any of the CONTRACTOR’S
obligations will not be construed as the DISTRICT'S waiver of any other obligations of the
CONTRACTOR. This provision shall survive the termination or expiration of this Agreement.

22. ATTORNEY FEES.

Should either party employ an attorney or attorneys to enforce any of the provisions of this
Agreement, or to protect its interest in any matter arising under this Agreement, or to recover
damages for the breach of this Agreement, the party prevailing is entitled to receive from the other
party all reasonable costs, charges and expenses, including attorneys’ fees, expert witness fees,
fees and costs on appeal, and the cost of paraprofessionals working under the supervision of an
attorney, expended or incurred in connection therewith, whether resolved by out-of-court
settlement, arbitration, pre-trial settlement, trial or appellate proceedings, to the extent permitted
under section 768.28, Florida Statutes. This provision does not constitute a waiver of the
DISTRICT’S sovereign immunity or extend the DISTRICT’S liability beyond the limits established
in section 768.28, Florida Statutes. This provision shall survive the termination or expiration of this
Agreement.

23. DRUG-FREE WORKPLACE.

By signing this Agreement, the CONTRACTOR warrants it has implemented a drug-free
workplace program in accordance with subsection 440.102(15), Florida Statutes.

24. SUBCONTRACTORS.

Nothing in this Agreement will be construed to create or be implied to create any relationship
between the DISTRICT and any subcontractor of the CONTRACTOR.
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25. DISADVANTAGED BUSINESS ENTERPRISES.

The DISTRICT expects the CONTRACTOR to make good faith efforts to ensure that
disadvantaged business enterprises, which are qualified under either federal or state law, have
the maximum practicable opportunity to participate in contracting opportunities under this
Agreement.

26. THIRD PARTY BENEFICIARIES.

Nothing in this Agreement will be construed to benefit any person or entity not a party to this
Agreement.

27. PUBLIC ENTITY CRIMES.

Pursuant to sections 287.133(2) and (3), Florida Statutes, a person or affiliate who has been
placed on the convicted vendor list following a conviction for a public entity crime may not submit
a bid, proposal, or reply on a contract to provide any goods or services to a public entity; may not
submit a bid, proposal, or reply on a contract with a public entity for the construction or repair of a
public building or public work; may not submit bids, proposals, or replies on leases of real property
to a public entity; may not be awarded or perform work as a contractor, supplier, subcontractor,
or consultant under a contract with any public entity; and may not transact business with any
public entity in excess of the threshold amount provided in section 287.017, Florida Statutes, for
CATEGORY TWO for a period of 36 months following the date of being placed on the convicted
vendor list. By signing this Agreement, the CONTRACTOR warrants that it is not currently on a
suspended vendor list and that it has not been placed on a convicted vendor list in the past 36
months. The CONTRACTOR further agrees to notify the DISTRICT if placement on either of these
lists occurs.

28. SCRUTINIZED COMPANIES OR OTHER ENTITIES.

Pursuant to Section 287.135, Florida Statutes, a company that, at the time of submitting a bid or
proposal for a new contract or renewal of an existing contract, is on the Scrutinized Companies
that Boycott Israel List, or is engaged in a boycott of Israel, is ineligible to, and may not bid on,
submit a proposal for, or enter into or renew a contract with an agency or local governmental entity
for goods or services in any amount. If the goods or services are in the amount of one million
dollars or more, the company must also not be on the Scrutinized Companies with Activities in
Sudan List, the Scrutinized Companies with Activities in Iran Terrorism Sectors List or be engaged
in business operations in Cuba or Syria. The CONSULTANT certifies that it is not on any of the
lists or engaged in any of the prohibited activities identified above, as applicable based upon the
amount of this Agreement. The CONSULTANT agrees to notify the DISTRICT if it is placed on
any of the applicable lists or engages in any of the prohibited activities during the term of this
Agreement. The DISTRICT may immediately terminate this Agreement at its option if the
Vendor/Contractor is found to have submitted a false certification, is placed on the Scrutinized
Companies with Activities in Sudan List, engages in business operations in Cuba or Syria, or is
placed on a list created pursuant to Section 215.473, Florida Statutes, relating to scrutinized active
business operations in Iran.

29. NO USE OF COERCION FOR LABOR OR SERVICES.

In accordance with section 787.06, Florida Statutes, by executing, renewing, or extending a
contract with the DISTRICT, CONTRACTOR affirms and shall provide the DISTRICT with an
affidavit signed by an officer or representative of CONTRACTOR under penalty of perjury attesting
that CONTRACTOR does not use coercion for labor or services.
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30. CONTRACTING WITH ENTITIES OF FOREIGN COUNTRIES OF CONCERN.

Contracting with Entities of Foreign Countries of Concern is not applicable to this Agreement.

31. PUBLIC WORKS PROJECTS; UNITED STATES-PRODUCED IRON AND STEEL PRODUCTS.

Public Works Projects; United States-Produced Iron and Steel Products is not applicable to this
Agreement.

32. ENTIRE AGREEMENT.

This Agreement and the attached exhibits listed below constitute the entire agreement between
the parties and, unless otherwise provided herein, may be amended only by a written amendment
signed by CONTRACTOR and the DISTRICT through their respective authorized representatives
as stated herein.

33. DOCUMENTS.

The following documents are attached or incorporated herein by reference and made a part of this
Agreement. In the event of a conflict of contract terminology, priority will first be given to the
language in the body of this Agreement, then to the documents as listed in order below.

Exhibit "A" Special Project Terms and Conditions
DISTRICT’S Request for Bids 26-5030 including all Addenda
Exhibit "B" CONTRACTOR'’s Bid Response Form
CONTRACTOR’S Response to RFB 26-5030

Exhibit “C" Sample Forms

The remainder of this page intentionally left blank.
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IN WITNESS WHEREOF, the parties hereto, or their lawful representatives, have executed this
Agreement on the day and year set forth next to their signatures below.

SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT

By:
Amanda Rice, P.E. Date
Assistant Executive Director
By:
Date
Name:
Title:
Authorized Signatory
AGREEMENT
BETWEEN THE
SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT
AND
FOR

OIL EVACUATION AND DISTRIBUTION SYSTEMS FOR
BROOKSVILLE AND TAMPA OFFICES
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AGREEMENT NO. 26CN0005030

EXHIBIT "A"
SPECIAL PROJECT TERMS AND CONDITIONS

1.  The CONTRACTOR, by thorough examination, will satisfy itself as to the nature and location of
the work, the conformation of the ground, the character, quality and quantity of the materials to be
encountered, the character of the equipment and facilities needed preliminary to and during the
prosecution of the work, the general and local conditions, and all other matters which can in any
way affect work on the Project.

2. During construction of the Project the CONTRACTOR will keep a competent superintendent on
the Project site who is authorized to represent the CONTRACTOR in the CONTRACTOR’S
absence. The CONTRACTOR will maintain an office, off site, staffed by an employee of the
CONTRACTOR. The DISTRICT shall be able to reach the CONTRACTOR in case of emergency
during regular DISTRICT business hours 8:00 a.m. to 5:00 p.m. DISTRICT local time, Monday
through Friday. Answering services and mechanical telephone answering machines are not an
acceptable substitute.

3.  Prior to commencing work, the DISTRICT and CONTRACTOR will mutually agree upon the
location of parking, material storage, dumpster, restroom, and concrete wash out areas. Upon
completion, the CONTRACTOR will restore all disturbed areas to their original condition.

4.  All persons entering the Project area on behalf of the CONTRACTOR will adhere to posted speed
limits and traffic patterns.

5.  Foul/offensive language will not be permitted; harassment of any type will not be permitted;
firearms, other than power actuated devices are not permitted at the Project site. This includes
bow and arrow.

6. The CONTRACTOR is responsible for all safety aspects of the job and his employees, including
all lower tier subcontractors on the job site. The CONTRACTOR and all subcontractors must
comply with Occupational Safety and Health Administration (OSHA) standards at all times. The
CONTRACTOR must exercise safe practices at all times for the protection of all persons and
property. Walkways and work areas must remain clean and unobstructed at all times.

6.1 The DISTRICT’S Project Manager may, without prior notice, inspect work sites to ensure
compliance with the terms and conditions of the Agreement and with safety and health
standards and requirements. In the event the CONTRACTOR fails to comply with health
and safety standards or requirements, the DISTRICT'S Project Manager may issue an
order stopping all or any part of the work. Claims by the CONTRACTOR for additional
compensation related to a stop work order will not be considered or accepted by the
DISTRICT. Any costs, direct or indirect, arising out of or resulting from the stop work order,
will be the responsibility of the CONTRACTOR.

6.2 The CONTRACTOR must: i) immediately report to the DISTRICT’S Project Manager any
work-related illness or injury which requires more than first aid treatment, or any loss or
damage to DISTRICT property, ii) develop and post in the construction area a list of
emergency phone numbers, iii) prior to commencement of the work, make provisions for
prompt medical attention in case of serious injury; and iv) provide a standard first aid kit in
a location readily accessible by all persons.

6.3 All construction employees must be suitably dressed for protection against injury. Hard
hats are required and must be used in all construction areas during the course of work
activity.
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7. Ifthe CONTRACTOR is delayed at any time, in the progress of the work by an act of neglect of
the DISTRICT, its employees, agents or consultants, or by changes ordered by the DISTRICT or
by strikes, lockouts, fire, unavoidable casualties or any other causes beyond the
CONTRACTOR’S control, then the time of completion will be extended for such reasonable time
as the DISTRICT’S Project Manager may decide. This is the CONTRACTOR’S sole remedy for
the delays set forth in this paragraph.

8. Ifthe CONTRACTOR should be adjudged bankrupt, or if CONTRACTOR should make a general
assignment for the benefit of CONTRACTOR’S creditors or declare insolvency, or if
CONTRACTOR should persistently or repeatedly refuse or should fail, except in cases in which
extension of time is provided, to supply enough properly skilled labor or proper material, or if
CONTRACTOR should fail to make prompt payment to subcontractors or for material or labor, or
disregard laws, ordinances or the instructions of the DISTRICT’S Project Manager, or otherwise
be guilty of a substantial violation of any provision of this Agreement, then the DISTRICT, upon
certification by the DISTRICT’S Project Manager that sufficient cause exists to justify such action,
may without prejudice to any other right or remedy, and after giving the CONTRACTOR seven
days written notice, terminate the employment of the CONTRACTOR, take possession of the
premises and of all materials, tools and appliances thereon and finish the work by whatever
method it may deem expedient. In such case, the CONTRACTOR will not be entitled to receive
any further payment until the work is completed pursuant to the terms and conditions of the
Agreement. If the unpaid balance of the contract price exceeds the expense of completing the
work, including compensation for additional material and administrative services, such excess will
be paid to the CONTRACTOR. If such expense exceeds such unpaid balance, the
CONTRACTOR will pay the difference to the DISTRICT. The DISTRICT’S Project Manager will
certify the damage and expenses incurred by the DISTRICT as a result of the CONTRACTOR’S
default.

9.  Ifthe work should be stopped under an order of any court, or other public authority for a period of
three months, through no act or fault of the CONTRACTOR or of anyone under the
CONTRACTOR'S control, then the CONTRACTOR may, upon giving seven days written notice
to the DISTRICT, stop work and recover from the DISTRICT payment for all work completed to
date in accordance with this Agreement. The DISTRICT will have the option of suspending or
terminating the Agreement.

10. In the case of termination of the Agreement before Project completion, for any cause whatever,
the CONTRACTOR notified to do so by the DISTRICT, will promptly remove any part or all of his
equipment and supplies from the project site. If the CONTRACTOR fails to do so, the DISTRICT
will have the right to remove such equipment and supplies at the expense of the CONTRACTOR.

11. The DISTRICT will have the right to take possession of and use any completed or partially
completed portions of the work, notwithstanding the fact that the time for completing the entire
work or such portions may not have expired. However, such possession and use will not be
deemed an acceptance of any work not completed in accordance with this Agreement. If such
prior use increases the cost or delays the work, the CONTRACTOR may be entitled to such extra
compensation, or extension of time, or both, as determined by the sole discretion of the
DISTRICT’S Project Manager.

12. The CONTRACTOR is as fully responsible to the DISTRICT for the acts and omissions of the
subcontractors, and of persons either directly or indirectly employed by the subcontractors, as
CONTRACTOR is for the acts and omissions, or persons directly employed by CONTRACTOR.
Nothing contained in this Agreement will be construed to create any contractual relation between
any subcontractors and the DISTRICT.
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13. Substantial Completion Punchlist. In accordance with section 218.735(7), Florida Statutes (Local
Government Prompt Payment Act), the Contractor and the District will develop a single list of items
required to render the services purchased by the District under this Agreement, complete,
satisfactory, and acceptable to the District within 30 calendar days after reaching Substantial
Completion, according to the following process. If the Total Agreement Amount is $10 million or
more, the parties may extend the time, in writing, to up to 45 calendar days after reaching
Substantial Completion.

13.1  The Contractor will contact the District’'s Project Manager to schedule a joint inspection of
the Project to occur within two business days after reaching Substantial Completion.

13.2 The District’'s Project Manager or Engineer will develop a list of proposed items to be
completed by the Contractor within two business days after the Substantial Completion
inspection. Within five calendar days from receipt of the proposed list, the Contractor will
provide the District with the estimated cost to complete each item, including sufficient back-
up documentation to support the reasonableness of the estimated costs, and the
completion date for each item.

13.2.1 If the District determines the estimated costs appear reasonable, the District will
deliver the final list of items to be completed and the estimated costs to the
Contractor within five business days of receipt of the estimated costs and
supporting documentation.

13.2.2 If the District determines the estimated cost for one or more items do not appear
reasonable, the District will advise the Contractor of the disputed cost estimate(s)
and the District and the Contractor will work together in good faith to reach
resolution within five business days from the District’s response. Failure to reach
resolution shall be resolved in accordance with the dispute resolution procedure
provision in this Agreement.

13.3  Within 20 business days after the District’s delivery of the list to the Contractor, the District
shall pay the remaining contract balance of Work satisfactorily completed that includes all
retainage previously withheld by the District less an amount equal to 150% of the estimated
costs deemed reasonable by the District to complete the items on the list.

13.4 Upon completion of all items on the list, the Contractor may submit an Application for
Payment for the amount withheld by the District. If a good faith dispute exists as to whether
one or more items identified on the list have been completed pursuant to the Agreement,
the District may continue to withhold up to 150% of the total costs to complete such items.

13.5 All items that require correction under the Agreement which are identified after the
preparation and delivery of the list remain the obligation of the Contractor as defined by
the Agreement. The failure to include any corrective work or pending items not yet
completed on the list does not alter the responsibility of the Contractor to complete all the
services purchased pursuant to this Agreement.

14. The DISTRICT'S Project Manager will recommend final acceptance of the work performed
pursuant to the Project when it is completed and finished in all respects in accordance with the
Agreement, including all its attachments. Final inspection will not be made until the Project work
is ready for beneficial use or occupancy. The CONTRACTOR will notify the DISTRICT’S Project
Manager in writing within 5 days prior to the date on which the work will be ready for final
inspection. Should it develop that the work installed does not justify such inspection at that time,
or that the character of materials or workmanship is such that reinspection is found necessary,
the cost of such reinspection including the salary, traveling expense and other expenses of the
inspector(s) will be borne by the CONTRACTOR and will be deducted from any money due the
CONTRACTOR.
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AGREEMENT NO. 26CN0005030

EXHIBIT “B”

Insert CONTRACTOR’s Bid Response Form, as appropriate, here.

The remainder of this page intentionally left blank.
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EXHIBIT "C"
SAMPLE FORMS
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AGREEMENT NO. 26CN0005030

Change Order No.
Southwest Florida Water Management District

Project: Oil Evacuation and Distribution Systems for Brooksville and Tampa Offices
Contractor:

Project Engineer: Not Applicable

Change Order Date:

CONTRACTOR is authorized, upon issuance by the DISTRICT Project Manager of a notice to
proceed with change order, to make those change(s) more particularly described on the
attached and incorporated Schedule of Change Detail, which ancillary work, if any, will be
paid from contingency funds subject to Agreement No. 26CN0005030, if and as amended,
(Agreement).

All Agreement terms apply unless specifically stated otherwise herein. This Change Order (CO)
is the sole and maximum compensation and extension of the time to which CONTRACTOR
may be entitled for this change. In consideration of the adjustments made by this CO,
CONTRACTOR waives and releases all claims, demands, and causes of action against the
DISTRICT, its officers, officials, and employees arising out of the transactions, events, and
occurrences giving rise to this CO. No backup documentation attached to this CO may reserve
the CONTRACTOR’S right to increase its time or costs for extended overhead, general
conditions, or any other reason. This CO may be executed in two or more counterparts, and all
such signed counterparts will constitute one agreement. CONTRACTOR’S authorized
representative must sign electronically per Florida’s Electronic Signature Act (Ch. 688, Florida
Statutes) or manually, which manual signatures may be transmitted electronically (email, PDF,
etc.).

This CO is the entire agreement between the DISTRICT and the CONTRACTOR with respect
to this CO.

RECOMMENDED BY ACCEPTED BY
ENGINEER [CONTRACTOR]
By: By:
Date Date
Print Name: Print Name:
SOUTHWEST FLORIDA WATER
DISTRICT PROJECT MANAGER MANAGEMENT DISTRICT
By: By:
PM NAME Date Select or type District signatory name. Date
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Summary of Project Change Orders

Substantial Final
Cost Completion Completion
Date Date
Original Total Agreement Amount, $ )
including Contingency of $0.00
Changes to Agreement Base Amount $ )
under Amendments
Changes to Agreement Contingency $ )
Amount under Amendments
New Agreement Amount, including $ )
Contingency of $0.00
Original Agreement Base Amount $ -
Net Contingency Authorized Under $ )

Previously Authorized Change Orders

Agreement Base Amount Prior to this $
Change Order

Total Authorized from Contingency via this $
Change Order

New Agreement Base Amount $ -
Agreement Contingency Amount $ -
Total Authorized from Contingency via $ )
Prior Change Orders

Contingency Balance Prior to this Change $
Order

Total Authorized from Contingency via this $
Change Order

Remaining Contingency Balance $ -
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Schedule of Change Detail
Attached and Incorporated into Change Order Number
Between the Southwest Florida Water Management District and
[CONTRACTOR]
Regarding Agreement No. 26CN0005030

CHANGE DETAIL - PRICE
e Attach specifications, drawings, and quotes as appropriate.
« Amount includes all equipment, tools, materials, labor, and other things necessary
express or implied to fully complete an item.

ltem Description Amount Type*
1
2
3

* Indicate if amount is lump sum/fixed price (LS), not to exceed (NTE), per unit, etc.

CHANGE DETAIL — SCHEDULE
e Choose between the following:
O See attached revised Project Schedule.

O No change to Project Schedule.

[END OF SCHEDULE]
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AGREEMENT NO. 26CN0005030
AFFIDAVIT
FOR
STATEMENT UNDER SECTION 787.06(13), FLORIDA STATUTES
NO USE OF COERCION FOR LABOR OR SERVICES

FOR

AGREEMENT

BETWEEN THE

SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT

AND

FOR
OIL EVACUATION AND DISTRIBUTION SYSTEMS FOR
BROOKSVILLE AND TAMPA OFFICES

Pursuant to section 787.06(13), Florida Statutes, this form must be completed by an officer or
representative of the nongovernmental entity executing, renewing, or extending a contract with a
governmental entity.

The entity identified below does not use coercion for labor or services as defined in section 787.06,
Florida Statutes.

Under penalties of perjury, | declare that | have read the foregoing statement and that the facts stated
in it are true.

Entity Name:

Authorized Representative/Officer's Printed Name:

Authorized Representative/Officer’s Title:

Signature:

Date:
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