

Agency Name Southwest Florida Water Management District
 RFQ RFQ 24-4449 Peace Creek Canal Sediment Removal – Carter Site

ITEM	DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	CB Landworks LLC		DLR Mobile Repair Inc. bda DLR Services		Florida Natives Nursery, Inc.		Ground Level Inc.		Michels Construction, Inc.		SE Diving Services LLC		Southern Dredging LLC		Texas Aquatic Harvesting, Inc.		TSI Disaster Recovery, LLC		US Commercial Diving	
				UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1	Sediment removal and bank restoration using walking excavator per scope of work.	5	Per Day	\$ 6,420.00	\$ 32,100.00	\$ 9,374.16	\$ 46,870.80	\$ 3,000.00	\$ 15,000.00	\$ 1,240.00	\$ 6,200.00	\$ 7,755.00	\$ 38,775.00	\$ 6,500.00	\$ 32,500.00	\$ 6,960.00	\$ 34,800.00	\$ 4,350.00	\$ 21,750.00	\$ 3,784.00	\$ 18,920.00	\$ 5,500.00	\$ 27,500.00
2	Mobilization/Demobilization	1	Lump Sump	\$ 1,000.00	\$ 1,000.00	\$ 4,000.00	\$ 4,000.00	\$ 3,000.00	\$ 3,000.00	\$ 950.00	\$ 950.00	\$ 101,000.00	\$ 101,000.00	\$ 15,000.00	\$ 15,000.00	\$ 1,160.00	\$ 1,160.00	No Charge	No Charge	\$ 5,000.00	\$ 5,000.00	\$ 2,500.00	\$ 2,500.00
				\$ 33,100.00		\$ 50,870.80		\$ 18,000.00		\$ 7,150.00		\$ 139,775.00		\$ 47,500.00		\$ 35,960.00		\$ 21,750.00		\$ 23,920.00		\$ 30,000.00	

This document is prepared to record the responses to the above referenced solicitation and is not intended to indicate any preference for award. The document may also be corrected for any inaccuracies discovered after the date and time of the opening.

RFQ Document lists 8 days, instead of the specified 5 Days